

म.प्र.राज्य कृषि विपणन बोर्ड

26-अरेरा हिल्स, "किसान भवन", जेल रोड, भोपाल, 462011, (म.प्र.)
तकनीकी संभाग क्र.01, भोपाल


क्रमांक/निर्माण/2020-21/662

भोपाल, दिनांक 15.09.2020

चतुर्थ निविदा आमंत्रण सूचना

प्रमुख अभियंता, म0प्र0 लोक निर्माण विभाग में समरूप कार्य हेतु पंजीकृत निविदाकारों से ऑनलाइन निविदाएं, कृषि अनुसंधान निधि के डिपोजिट वर्क योजना अंतर्गत निर्मित रोग अन्वेषण प्रयोगशाला भवन में "बॉयो सेफ्टी लेवल-II का सम्पूर्ण कार्य" राज्य पशुचिकित्सालय प्रांगण जहांगीराबाद, भोपाल (म.प्र.) में टर्नकी आधार पर किए जाने हेतु चतुर्थ बार निविदा (सिस्टम निविदा क्रमांक 2020_MPSAM_107243) के अनुसार दिनांक 05.10.2020 को शाम 05:30 बजे तक ऑनलाईन आमंत्रित की जाती है। निविदा प्रपत्र एवं अन्य जानकारी निविदाकारों को म.प्र. शासन के ई-निविदा के पोर्टल <https://www.mptenders.gov.in> पर प्राप्त होगी एवं उक्त निविदा से संबंधित समस्त जानकारी मण्डी बोर्ड के पोर्टल www.mpmmandiboard.co.in पर भी अवलोकनीय होगी।

नोट- आवश्यक होने पर उपरोक्त निविदा सूचना से संबंधित किसी भी प्रकार की संशोधन सूचना अथवा अन्य जानकारी केवल उक्त उल्लेखित पोर्टल पर प्रदर्शित की जावेगी।



कार्यपालन यंत्री

मध्यप्रदेश राज्य कृषि विपणन बोर्ड
④ तकनीकी संभाग क्रमांक 01, भोपाल

**MADHYA PRADESH STATE AGRICULTURAL MARKETING BOARD 26,
ARERA HILLS, JAIL ROAD, KISAN BHAWAN, BHOPAL — 462011**

NIT No./ 20-21/662

Bhopal, Dated: -15.09.2020

NOTICE INVITING TENDER (IVth Call)

Online E - Tenders are invited from contractors registered with the Office of the Engineer-in-Chief MP Public Works Department, Government of Madhya Pradesh (Centralized Registration Cell) for The Work “Execution of Bio safety level (BSL-II) work on Turnkey basis in State veterinary hospital campus, Bhopal including verification for accuracy of available investigation data, planning, design, estimation, preparation and approval of construction drawings etc. as per detailed scope of work but not limited to that” so as to be received online up to 5:30 PM on Date 05.10.2020 & The last date to receive the hard copy of all documents is up to 5:30 PM on Date 07.10.2020 through speed post / Registered post only. The tender documents can be purchased online on the [http:// mptenders.gov.in](http://mptenders.gov.in) as per the Notice Published on the above Portal and detailed information can also be seen on website www.mpmmandiboard.gov.in and www.mpmmandiboard.co.in

Tender System Number	Name of District	Name of Work and Place where works are to be done	Probable Amount (Rs .in lakh)	Earnest Money deposit (EMD) (Rs.)	Cost of Tender Form (Rs.)	Time Period including rainy season
1	2	3	4	5	6	7
<u>2020</u> <u>MPSAM</u> <u>107243</u>	Bhopal	“Execution of Bio safety level (BSL-II) work on Turnkey basis in State veterinary hospital campus, Bhopal including verification for accuracy of available investigation data, planning, design, estimation, preparation and approval of construction drawings etc. as per detailed scope of work but not limited to that” Bhopal	104.53	104600/-	12500/-	04 (Four Months)

Note: - (1) Any corrigendum in this NIT, if required, shall be displayed only in our above portal regarding any matter included in this NIT or otherwise. Other details of works and locations & key dates can also be seen on our website www.mpmmandiboard.gov.in and www.mpmmandiboard.co.in

(ii) Amendment as per the below mentioned office orders will be applicable and will be part of a tender form, (Attached with tender form)

- A. Office order no. 458 dt 15.02.2017
- B. Office order no. 790 dt 25.03.2017
- C. Office order no. 2253 dt 30.08.2017
- D. Office order no. 2478 dt. 20.11.2017
- E. Office order no. 592 dt. 05.10.2018

1. **Scope of Work:** Supply, Installation and commissioning of Bio safety level (BSL-II) work laboratory for maintaining the temperature, humidity, air pressure and air changes as per CPCSEA and Other works on turnkey basis. Details of works and locations may be seen in the Office of M. P. State Agricultural Marketing Board, Bhopal.

2. Pre-qualifications criteria :-

- a) The firm/agency/contractor should have experience of Installation /Operation & Maintenance of similar works in any Government Sector or large reputed Private Sector enterprises, for at least last two consecutive years satisfactorily. Necessary relevant documents to this effect to be enclosed.
- b) Bidder's must be submitted last 3 years CA Certified Annual Turnover with balance Sheet ie. from financial years 2017-18, 2018-19& 2019-20 as per Annexure - | (Format: |-1).
- c) Average annual turnover on the construction works not less than 50% of the probable amount of contract during the last 3 financial years (2017-18, 2018-19& 2019-20).

[In case of new registration not fulfilling the above criteria, the bid will be disqualified as per terms & conditions of NIT]

d) Experience of having successfully executed:

- i) Three similar works, each costing not less than the amount equal to 20% of the probable amount of contract during the last 3 financial years (2017-18, 2018-19& 2019-20); or
- it) Two similar works, each costing not less than the amount equal to 30% of the probable amount of contract during the last 3 financial years (2017-18, 2018-19& 2019-20); or
- itt) One similar work of aggregate cost not less than the amount equal to 50% of the probable amount of contract in any one financial year during the last 3 financial years (2017-18, 2018-19 & 2019-20)

Submission of Documents:

Envelope A:

Bidder must submit (Online upload and Hard Copy) self attested copy of:

- 1. Valid Registration, Registered with the office of ENC, MP PWD, Bhopal (as per NIT),
- 2. Valid PAN Number,
- 3. Valid GST registration.
- 4. Consent of any person or employee having Valid "A" Class electric license issued by the Chief Electrical Advisor to the Government for executing the electrical works(if any) and "A" Class Electrical License Copy.
- 5. The entire contractors must submitted an affidavit as per tender form Annexure - "B"

7. Valid ESI Registration
8. Firm Establishment Registration.
9. Similar work experience certificate as per NIT
10. CA certified annual turnover certificate as per NIT
11. Balance Sheets and ITR for last 03 financial years as per NIT

Envelope B:

1. EMD Shall be paid Online Receipt of EMD and Transaction Payment should be submit to office of MADHYA PRADESH STATE AGRICULTURAL MARKETING BOARD.

Envelope C:

The Envelope No. A & B shall be sealed separately and placed in a third Envelope which also shall be sealed and duly super scribed with the name of the work and tenderer.

The Last Date To Receive The Hard Copy Of All Above Documents Is Date 07.10.2020 Up To 17:30 Hrs Through Speed Post / Registered Post Only At The Office Of Executive Engineer Madhya Pradesh State Agricultural Marketing Board Tech Div No. 1, Kisan Bhawan , 26, Arera Hills, Jail Road BHOPAL (M.P.) 462011

TERMS & CONDITIONS:

1. Earnest Money Deposit (EMD)

EMD (Online payment receipt) should reach in MPSAMB office upto 5:30 PM on 07.10.2020 (date).

2. The tenderers are required to quote the lump sum amount in rounded off rupees (whole rupee) for the Bill of quantity schedule uploaded in Tender.
3. The Bidders Are Required To Offer Their Bids Inclusive Of Applicable GST, and Inclusive Of All Other Taxes And Duties.
4. TDS, LWF, SD etc. will be deducted from RA / Final Bills as per norms and rules.
5. **Performance Guarantee and Security Deposit:** 10% of the agreement value of the work (5% PG in the form of FDR at the time of agreement and 5% SD will be deducted from the running bills), No interest is payable for the deductions towards security deposit.
6. **Defect Liability Period:** 24 Months from the Completion and Handing Over certificate issued by concerned institute / university will be taken as defect liability period, The security deposit and performance guarantee will be refunded after the expiry of Defect Liability Period,
7. **Terms of Payment:** The payment schedule will be as per given a Tender Document (Payment Schedule- Section-4)
8. The quantities mentioned in "Bill of Quantities" are estimated quantities, so it is requested to tenderer to site visit before submission of financial offer/bid. working


- drawings etc will be submitted and at approval from the department by the tenderer before start the work.
9. All other terms and conditions will be as per tender form. In case of any discrepancy / dispute, the decision of Managing Director, MP State Agricultural Marketing Board Bhopal will be final and binding on both the parties.
 10. Attached Annexure A1, A2 and A3 are Important Part of this NIT.

Contact Person :

Executive Engineer
 Madhya Pradesh State Agricultural Marketing Board
 Tech Div No. 1, Kisan Bhawan , 26, Arera Hills, Jail Road
 BHOPAL (M.P.) 462011

Key Dates

1	Purchase of Tender Start Date & Time	18.09.2020 at 17.30
2	Pre-bid Meeting Date & Time	23.09.2020 at 11.30
3	Purchase of Tender End Date & Time	05.10.2020 at 17.30
4	Online Submission start date & Time	19.09.2020 at 11.30
5	Online Submission End Date & Time	05.10.2020 at 17.30
6	Physical Submission of Documents in Hard Copy Start Date & Time	19.09.2020 at 11.30
7	Physical Submission of Documents in Hard Copy End Date & Time	07.10.2020 at 17.30
8	Technical Bid Open Date & Time	08.10.2020 at 11.30
9	Financial Bid Open Date & Time	09.10.2020 at 11.30


 Executive Engineer
 M.P.S.A.M. Board
 Tech.Div.No.1
 BHOPAL (MP)


म.प्र.राज्य कृषि विपणन बोर्ड

26-अरेरा हिल्स, "किसान भवन", जेल रोड, भोपाल, 462011, (म.प्र.)
तकनीकी संभाग क्र.01, भोपाल

परिशिष्ट A-1

आवश्यक शर्तें-

- 1 इन्सपेक्शन गैलरी नहीं बनाई जाकर, लैब के चारों ओर दीवार से अंदर की ओर नियमानुसार न्यूनतम 4इंच/6इंच (स्थल की उपलब्धता/ आवश्यकता अनुसार) जगह छोड़ी जावेगी।
- 2 पेमेन्ट शेड्यूल संलग्न परिशिष्ट A-2 अनुसार संशोधित किया जाता है।
- 3 निविदा प्रपत्र एवं शेड्यूल आफ आयटम्स में वर्णित सभी कार्य/आयटम्स को डब्ल्यू.एच.ओ. के द्वारा बायो सेफ्टी लेबल-2 कार्य हेतु जारी गाईड लाईन के मानक अनुसार सम्पादित कराये जाने है।
- 4 कार्य स्थल के प्रस्तावित लाईन प्लान (संलग्न परिशिष्ट A-3) को बायो सेफ्टी लेबल -2 एवं डब्ल्यू.एच.ओ. मानक के अनुरूप लैब का पुनरीक्षित ले-आउट प्लान संबंधित ठेकेदार द्वारा सक्षम स्वीकृति हेतु विभाग को उपलब्ध कराया जावेगा।
- 5 शेड्यूल आफ आयटम्स के आयटम क्रमांक 49 के आयटम विवरण में CCAC/CPCSEA के स्थान पर WHO/BSL-2 पढा जावे।


कार्यपालन यंत्री

मध्यप्रदेश राज्य कृषि विपणन बोर्ड
तकनीकी संभाग क्रमांक 01, भोपाल

SECTION 4
Payment Schedule


(परिशिष्ट - A2)

S. NO.	Component of work	PERCENTAGE OF "BID AMOUNT"
		3
1	2	
1	Review of Investigation, on the basis of approved design & drawing, and getting approval from the competent authority, as per specifications, design criteria of WHO guidelines, I.S. codes and circulars issued by the department from time to time, vetting of construction drawings and approval from the competent authority and as directed by the engineer in charge.	2%
2	Supply & preparation of AHU units with all systems preparation of Condensing Units Refrigerant piping, Ducting work, Supply & fitting all types of Filter dampers fitting of all other fixtures like Expansion Valves, Dryer, Canvas Connections, Electrical Re-heater, Magnehelic Gauge, Fire damper, Weather protected louvers, CA/FDS Electrical Panel with laying of cables & Electrical Connections Switch and socket fitting, Supply and installation of Clean Room LED lights, Telephone Points, Power trunks all civil work including construction of steel cage for AHU units & other units at roof top etc. Including cost of all materials, machinery, labor, formwork, centering, scaffolding, cleaning, placing in position, leveling, finishing, etc. complete with all leads and lifts for all materials and machinery including all charges as per design, drawing and specifications with relevant IS codes & WHO guidelines & as directed by Engineer-in-charge and as per scope of work.	23%
3	Supply & fitting Panels for walls & Ceiling, Anti-Static Chemoxy on flooring, Wall to wall Coving, Riser Panel, Dynamic Pass box, Clean Room Supply & fitting Doors with View Glass, Supply & installation of Lab furniture, Air Showers, Air Curtains as per approved design & drawings and specifications with relevant IS codes & WHO guidelines etc. and circulars issued by the department from time to time or as directed by the engineer in charge and as per scope of work.	35%
4	Install Lab Monitoring System, all safety items, Supply & Install UPS, Diesel Generator, C.C. TV, Supply & installation of all other balance equipments. Third Party Validation	40%
	Total	100%

*In case of change of design or departure from departmental proposal, the new components and their billing breakup shall be approved by the chief Engineer keeping the overall cost same as quoted by bidder.

Shrey
(सलिल मारी)
रेक्षण यंत्री

Suy
Executive Engineer
M.P. State Agricultural Marketing Board
Technical Division, Bhopal



SCHEDULE OF OPENING

1. WINDOW (W)	1200X
2. WINDOW (W)	1200X

- PROPOSED AREA
 FOR BSL-2 WORK FIRST FLOOR PLAN