	RFP for Selection of System Integrator for Implementation of Integrated IT System in APMC					
	Corrigendum-II for the Tender No :4809-MPSAMB/Project/2018					
Sno.	Page No.	Section/ Clause	Original or Amended Clause	Amended Clause		
1	8-9	Bid Fact Sheet	Last Date and Time for Submission of Bid 10.09.2018 at 17:00 Hours at e-Procurement portal of GoMP: https://www.mpeproc.gov.in/	Last Date and Time for Submission of Bid 24.09.2018 at 17:00 Hours at e-Procurement portal of GoMP: https://www.mpeproc.gov.in/		
2	8-9	Bid Fact Sheet	Date, Time and Place of opening of Pre- Qualification Bid 11.09.2018 at 14:00 Hours Madhya Pradesh State Agriculture Marketing Board, Meeting Room, 3rd Floor, 26 Kisan Bhavan, Arera Hills Bhopal-11	Date, Time and Place of opening of Pre- Qualification Bid 25.09.2018 at 14:00 Hours Madhya Pradesh State Agriculture Marketing Board, Meeting Room, 3rd Floor, 26 Kisan Bhavan, Arera Hills Bhopal-11		
3	41-43	10. Document Archival Module:		This Section is ommitted from RFP		
4		Limitation of Liability	New Clause added	Limitation of Liability: Limitation of Implementation Agency"s Liability towards the Department: 1. Neither Party shall be liable to the other Party for any indirect or consequential loss or damage (including loss of revenue and profits) arising out of or relating to the Contract. 2. Except in case of gross negligence or wilful misconduct on the part of the Implementation Agency or on the part of any person or company acting on behalf of the Implementation Agency in carrying out the Services, the Implementation Agency, with respect to damage caused by the Implementation Agency to Department property, shall not be liable to Department: (i) for any indirect or consequential loss or damage; and (ii) for any direct loss or damage that exceeds (A) the total payments payable under the Contract to the Implementation Agency hereunder, or (B) the proceeds the Implementation Agency may be entitled to receive from any insurance maintained by the Implementation Agency to cover such a liability, whichever of (A) or (B) is higher. 3. This limitation of liability shall not affect the Implementation Agency liability, if any, for damage to Third Parties caused by the Implementation Agency or any person or company acting on behalf of the Implementation Agency in carrying out the Services.		

RFP for Selection of System Integrator for Implementation of Integrated IT System in APMC Corrigendum-II for the Tender No :4809-MPSAMB/Project/2018 Section/ Page Sno. **Original or Amended Clause Amended Clause** Clause No. ii. if such change to Key Personnel has or is likely to have any material adverse impact on the provision of the Services or any substantial part thereof, undertake, at its own costs, such remediation acts as are reasonably necessary in order to improve the ii. if such change to Key Personnel has or is likely to have any material adverse impact on retention of the Key Personnel including making reasonable changes the provision of the Services or any substantial part thereof, undertake, at its own costs, 5 71 9.5 High Attrition to the human resources policies and procedures applicable to the Key such remediation acts as are reasonably necessary in order to improve the retention of Personnel (including those related to compensation, the Key Personnel. benefits and other conditions so that they are competitive with the market) as may be necessary to ensure that such policies and procedures comply with Good Industry Practice. Bidder should submit the PO / Work orders as supporting documents required by clauses of "Technical Qualification Criteria" and "Pre-qualification (PQ) criteria", However, incase of NDA inhibiting bidder to submit PO, bidder needs to submit the following. 4. Oualification & 23 - 29**Evaluation** 1) Certificate from the statutory auditor mentioning project value, scope of work, owner Additional Clause Methodology of executed project, location etc as required by corresponding clause. 2) Copy of NDA. If required, MPSAMB will ask for further details for clarification from bidders New Clauses in agreement: 5.6 Failure to 'Successful Bidder will have to agree to all the terms and conditions mentioned in this Agree with the RFP. However, suggestions relating to amedments in the stated agreement clause or new 7 32 Terms and Additional Clause clauses proposed to be incorporated by the successful bidder would be given due Conditions of the consideration and the decision of MPSAMB in this regard would be final. RFP 1) PBG/EMD will not be forfeited. e. The EMD may be forfeited in the event of : * A Bidder withdrawing its bid during the period of bid validity e. The EMD may be forfeited in the event of: * A successful Bidder fails to sign the subsequent contract in * A Bidder withdrawing its bid during the period of bid validity accordance with this RFP Page 19, 3.1.6 * A successful Bidder fails to sign the subsequent contract in accordance with this RFP * The Bidder being found to have indulged in any suppression of 19 Earnest Money * The Bidder being found to have wilfully indulged in any suppression of facts, furnishing facts, furnishing of Deposit (EMD) of fraudulent statement, misconduct, or other dishonest or other ethically fraudulent statement, misconduct, or other dishonest or other ethically improperactivity, in relation to this RFP. improper activity, in relation to this RFP.

RFP for Selection of System Integrator for Implementation of Integrated IT System in APMC Corrigendum-II for the Tender No :4809-MPSAMB/Project/2018				
9	27	4.2 Technical Qualification Criteria	The prime bidder or consortium partner should have completed/ ongoing a single IT software implementation project in any State Govt. Department/Central Govt. Department/ PSUs / Any other organization in India in last 3 years with rollout in multiple locations as on the date of submission of the bid. Option A.	The prime bidder or consortium partner should have completed/ ongoing a single IT software implementation project in any State Govt. Department/Central Govt. Department/ PSUs / Any other organization in India in last 3 years with rollout in multiple locations as on the date of submission of the bid. Option A.

	RFP for Selection of System Integrator for Implementation of Integrated IT System in APMC Corrigendum-II for the Tender No :4809-MPSAMB/Project/2018				
Sno.	Page No.	Section/ Clause	Original or Amended Clause	Amended Clause	
10	100	Form 4: Compliance Sheet for Technical Proposal	The prime bidder or consortium partner should have completed/ ongoing a single IT software implementation project in any State Govt. Department/Central Govt. Department/ PSUs / Any other organization in India in last 3 years with rollout in multiple locations as on the date of submission of the bid. Option A.	The prime bidder or consortium partner should have completed/ ongoing a single IT software implementation project in any State Govt. Department/Central Govt. Department/ PSUs / Any other organization in India in last 3 years with rollout in multiple locations as on the date of submission of the bid. Option A.	

	RFP for Selection of System Integrator for Implementation of Integrated IT System in APMC					
	Corrigendum-II for the Tender No :4809-MPSAMB/Project/2018					
Sno.	Page No.	Section/ Clause	Original or Amended Clause	Amended Clause		
11	26	4.2 Technical Qualification Criteria	The Prime Bidder or Consortium Partner should have experience of executing projects which include e-Governance / project management/ business process re-engineering as a scope of work in any Agriculture / Horticulture / Agriculture Marketing Department / Farmer Produce Company under any State Govt / Central Govt.	The Prime Bidder or Consortium Partner should have experience of executing projects which include e-Governance / project management/ business process re-engineering as a scope of work in any Agriculture / Horticulture / Livestock / Fisheries / Agriculture Marketing Department / Farmer Produce Company under any State Govt / Central Govt.		
			 1 project – 3 marks 2 projects – 6 marks 3 or more projects – 10 marks 	 1 project – 3 marks 2 projects – 6 marks 3 or more projects – 10 marks 		
			Documents required Bidder should submit the following: a) Bidder should submit the PO / Work orders . Ongoing Project with time involvement of more than 6 months would be considered for evaluation	Documents required Bidder should submit the following: a) Bidder should submit the PO / Work orders . Ongoing Project with time involvement of more than 6 months would be considered for evaluation		
12	99		The Prime Bidder or Consortium Partner should have experience of executing projects which include e-Governance /project management/ business process re-engineering /capacity building as a scope of work in Agriculture / Horticulture / Agriculture Services / Farmer Produce Company with any State Govt / Central Govt.	The Prime Bidder or Consortium Partner should have experience of executing projects which include e-Governance /project management/ business process re-engineering /capacity building as a scope of work in Agriculture / Horticulture / Livestock / Fisheries / Agriculture Services / Farmer Produce Company with any State Govt / Central Govt.		
			 1 project – 3 marks 2 projects – 6 marks 3 or more projects – 10 marks 	 1 project – 3 marks 2 projects – 6 marks 3 or more projects – 10 marks 		
			Documents required Bidder should submit the following: a) Bidder should submit the PO / Work orders . Ongoing Project with time involvement of more than 6 months would be considered for evaluation	Documents required Bidder should submit the following: a) Bidder should submit the PO / Work orders . Ongoing Project with time involvement of more than 6 months would be considered for evaluation		
13	77	12. Penalties	MPSAMB will waive off the penalty if delay is due to reasons beyond the control of Vendor OR delay is from Government side. During System Implementation Phase, penalty capping would be maximum 5% of Quarterly Payment value .	MPSAMB will waive off the penalty if delay is due to reasons beyond the control of Vendor OR delay is from Government side. During System Implementation Phase, penalty capping would be maximum 5% of Quarterly Payment value. During Maintenence Phase, yearly penalty capping would be maximum of following.		
				So of total contract value. 10% of total value payable after Go-Live.		