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SUPRINTENDING ENGINEER 

 

 M.P. State Agricultural Marketing Board, Bhopal 

AAppppeennddiixx  22..1100 

TTeennddeerr  DDooccuummeenntt  
  

FFoorr  LLuummppssuummpp  RRaattee  oonnllyy  iinn  WWoorrkkss  DDeeppaarrttmmeennttss  aanndd  ootthheerr  

DDeeppaarrttmmeennttss  ssiimmiillaarr  ttoo  WWoorrkkss  DDeeppaarrttmmeennttss  
(EFFECTIVE FROM 01/01/2019) 

         OFFICE OF THE EXECUTIVE ENGINEER    
M.P. State Agricultural Marketing Board Tech. Division --  0022,,  BBhhooppaall  

NIT Number and Date :           

Agreement Number and Date : __________________ 

Name of Work :COMPREHENSIVE ANNUAL   

MAINTENANCE OF TWO LIFTS (OTIS 

make) Y3611(DIVISION OFFICE 

ENTERANCE) & Y3612(WESTERN GATE) 

INSTALLED IN MANDI BOARD COMPLEX, 

BHOPAL FOR THREE YEARS 

  

  
 Name of the Contractor  : __________________ 
Probable Amount of Contract   

(Rs. In Figure)  : Rs. 6,00,000/- 

(Rs. In Words)  : Rupees Six Lakh only        

 

Contract Amount (Rs. In Figure) : __________________ 

(Rs. In Words)  : __________________ 

   
Stipulated Period of Completion:   36 Months 
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SECTION 1 
Notice Inviting e-Tenders 
Government of Madhya Pradesh 

OFFICE OF THE Executive Engineer                                                                            

M.P. State Agricultural Marketing Board Tech. Division -02 

    N.I.T. No. /T ecDNo.2/LIFT/PART/28/3/III /1274/ e-tendering                dated 20-12-2019 

Online lumpsum rate bids for the following works are invited from Expert agency and 

reputed firms fulfilling registration criteria. AS PER DETAILED NIT & INSTRUCTIONS. 

S. No. /Pkg/ Code  Work District(s) Probable 

Amount 

 

Completion 

Period  

2019_MPSAM_70568 COMPREHENSIVE 
ANNUAL MAINTENANCE 
OF TWO LIFTS (Otis 
make) INSTALLED IN 
MANDI BOARD 
COMPLEX, BHOPAL FOR 
THREE YEARS:                                                                                                                                                                                                                                                   
(I) Lift at Western Gate-3 
floors 
(Otis Model No. ground 
floor to 3rd floor-12.0 Mtrs) 
installed on 23/10/2012 
52KY 3612 
(II) Lift at division office 
entrance gate - 4 floors 
(Otis Model No- ground 
floor to 4th floor-15.0 Mtrs) 
installed on 23/10/2012 
52KY 3611 

Bhopal 

6.00 
Lakh 

(Rs. Six 
Lakhs 
only) 

36 Months 
(03 

years)( 
Including 

Rainy 
Session) 

1. Interested bidders can view the NIT on website http://mptenders.gov.in  

2. The Bid Document can be purchased only online from 21/12/19 (date) 11:30 AM. (time)  to. 

14/01/20(date)  5:30P.M (time).  

3. Amendments to NIT, if any, would be published on website -  http://mptenders.gov.in  and 

Mandi Board Portal “mpmandiboard.gov.in only, and not in newspaper. 

4. Orignal term deposit Receipt of earnest money deposit, Receipt for the cost of bid document 

,E.P.F. & E.S.I. Registration Certificate, affidavit and other document shall be submitted by the 

bidder by Only Govt. registered/speed post only (not by private courier or by hand)  so as to reach 

the office as prescribed in Bid Data Sheet.  

Executive Engineer 

M.P. State Agricultural Marketing Board 

Tech. Division no. 02 
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Notice Inviting Tender 
 

Government of Madhya Pradesh 
OFFICE OF THE Executive Engineer 

M.P. State Agricultural Marketing Board, Tech. Division - 02 

 

 N.I.T. No. /T ecDNo.2/LIFT/PART/28/3/III /1274/ e-tendering                  dated 20-12-19 

Online lumpsum rate bids for the following works are invited from from Expert agency and 

reputed firms fulfilling registration criteria. AS PER DETAILED NIT & INSTRUCTIONS. 

S. No. 

/Pkg/ 

Code 

Name of Work District Probable 

Amount of 

Contract 

(Rs. in lack) 

Earnest 

Money 

Deposit (EMD) 

(In Rupees) 

Cost of Bid 

Document 

(In 

Rupees) 

Period of 

Completion  

Including 

Rainy 

Session. 

2019_

MPS

AM_

70568 

COMPREHENSIVE ANNUAL 
MAINTENANCE OF TWO 
LIFTS (Otis make) 
INSTALLED IN MANDI 
BOARD COMPLEX, BHOPAL 
FOR THREE YEARS: 
 (I) Lift at Western Gate 
(Otis Model No. ground floor to 
3rd floor- 12.0 Mtrs) installed 
on 23/10/2012 52KY 3612 
(II) Lift at division office 
entrance gate - 4 floors 
(Otis Model No- ground floor 
to 4th floor - 15.0 Mtrs) 
installed on 23/10/2012 52KY 
3611 

Bhopal Rs. 6.00 Lakh 
(Rs. Six Lakh 

only) 

Rs.12000/-   
(Rs. Twelve 

thousand only) 

Rs. 2000/- 
(Rs. Two 
thousand 

only) 

 36 Months 
(Including 

Rainy 
Season) 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 
cost on the website. 

2. Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list and  

iv) Submit an affidavit on non-judicial stamp of Rs. 50/- Duly Notarized in original    

v) E.P.F., E.S.I. & G.S.T. Registration Certificate. 

vi) Submit an “A” Class Electrical License From MP Licensing Board And Authorised 
Dealer/Manufacturer 

 Details can be seen in the Bid Data Sheet. 

4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid 
registration with the Government of Madhya Pradesh 1

Pand must 

                                                 
1
 Section 1 – NIT 
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have “A” Class Electrical License From MP Licensing Board And Authorised 

Dealer/Manufacturer. However, such bidders who are not registered 
also submit their bids after having applied for registration with 
appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of 
the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit. 

 

5.  Pre-qualification – Prequalification conditions, wherever applicable, are given in  the 
 Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 
 Sheet. 

7.       The Bid Document can be purchased only online from 11:30 A.M.(time) 21/12/19 
(date) to 17:30 (time) 14/01/20 (date). Other key dates may be seen in bid data 
sheet. 

8.  Amendments to NIT, if any, would be published on website only, and not in  
 newspaper.                                                                                           

 9        Original Term Deposit Receipt of earnest money deposit, payment slip for the cost of  
Bid Document,  EPF , ESI & GST Registration Certificate, affidavit and other document 
shall  be submitted by the bidder by Only Govt. registered/speed post only (not by 
private courier or by hand)  so as to reach the office as prescribed in Bid Data Sheet.                        

                

 
 

Executive Engineer 
M.P. State Agricultural Marketing Board 

Tech. Division No. 02 
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1
 Section 1 – NIT 

SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 

Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards 

of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

 Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

 the Bid Data Sheet.   

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. 

 If he does so, all bids wherein the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs 
in this respect shall have to be borne by the bidder. 

B. Bid DocumentsP3F

2 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1.      NIT with all amendments.P4F

3
 

                                                 
2
 Section 2 – Instruction to Bidders 

3
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2. Instructions to Bidders, Bid Data Sheet with all Annexure                                          

3.     Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   

Annexure  and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

 the contract data, forms, terms and specifications, bill of quantities, forms and 

 drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

 so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any change in the schedule of pre-bid meeting would be communicated on 

the website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting is 

to clarify issues and answer questions on any matter that may be raised at 

that stage. The Employer may, at his option, give such clarifications as are felt 

necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 

the responses given together with any response prepared after the meeting 

will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 

amend the Bid Document, it shall be done by issuing amendment to the 

online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 
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10.3 The Employer may, at its discretion, extend the last date for submission of 

bids by publication of the same on the website. 

1
 Section 2 – Instruction to Bidders 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 

 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids Online 
Envelop A shall contain the following as per details given in the Bid Data Sheet: 

a. Registration number or proof of application for registration and 
organizational details in format given in the Bid Data Sheet. 

b. Payment  slip for the cost of Bid Document; 
c. Earnest Money and 

d. Submit an affidavit on non-judicial stamp of Rs. 50/- Duly Notarized in 

original. 

e. EPF, ESI & GST Registration certificate with Registration Number. 

f. Submit an “A” Class Electrical License From MP Licensing Board And Authorised 
Dealer/Manufacturer 

 Part 2 – This shall be known as Online Envelope B and required to be submitted 

only in works where pre-qualification conditions and/or special eligibility conditions 

are stipulated in the Bid Data Sheet.  Online Envelop B shall contain a self-certified 

sheet duly supported by documents certified by the Concerned Department’s 

Officer not below the rank of Executive Engineer to demonstrate fulfillment of pre-

qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 
Data Sheet. 

13. Language  

 The bid as well as all correspondence and documents relating to the bid exchanged 
 by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
 and printed literature that are part of the Bid may be in another language provided 
 they are accompanied by an accurate translation of the relevant passages in English. 
 In such case, for the purposes of interpretation of the bid, such translation shall 
 govern. 

14. TECHNICAL PROPOSAL 
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14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 

given in the Bid Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should 

be self-attested and certified by the bidder. The Bidder shall be liable for 

forfeiture of his earnest money deposit, if any document / information are 

found false/ fake/ untrue before acceptance of bid. If it is found after 

acceptance of the bid, the bid sanctioning authority may at his discretion 

forfeit his performance security/ guarantee, security deposit, enlistment 

deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
lumpsum, and not item wise. If the bid is in absolute amount, percentage rate 
would be arrived at in relation to the probable amount of contract given in NIT. 
The overall percentage rate would apply for all items of work. 

ii. Lump sum Rates shall be quoted in figures as well as in words. If any difference 
in figures and words is found, lower of the two shall be taken as valid and 
correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies except GST; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD)P6F

4 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 
the amount specified in the Bid Data Sheet.  

17.2 The EMD shall be in the form of Online Transfer in to given Scheduled Bank 
Account or Fixed Deposit Receipt or Demand Draft of a scheduled 
commercial bank issued in favour of the name given in the Bid Data Sheet. 
The Fixed Deposit Receipt shall be valid for six months or more after the last 
date of receipt of bids. However, other form(s) of EMD may be allowed by 
the Employer by mentioning it in the Bid Data Sheet. If EMD Submitted other 
then online transfer form, physical form of EMD document must be 
submitted in envelop A to the giving name and address as in Bid Data Sheet.    

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

                                                 
4
Section 2 – Instruction to Bidders 
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17.4 EMD of bidders Except L-1 Must be returned immediately After Opening of 

the Financial bid.  

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed 

the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified 
period, for whatsoever reason, shall result in forfeiture of the earnest money 
deposit. 

 

D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 

physical form also at the place prescribed in the Bid Data Sheet.  

E. Opening and Evaluation of BidP7F

5 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and 

Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 

opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine 

the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or 

for a distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

                                                 
5
Section 2 – Instruction to Bidders 
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other person not officially concerned with such process until final decision on 

the bid.  

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid. 

F. Award of ContractP8F

6 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount in the form and for the 

duration, etc. as specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to 

Performance Security.  

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any and sign the contract agreement within 15 days of 

issue of LOA On non-judicial stamp as per guide line of MAHA Nirikshak, 

Panjiyan, M.P. Letter No. 1502/ Tech-11/2016 dated 22-03-16.   

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the Contract 

Agreement, his EMD shall stand forfeited without prejudice and debar for 

one year in the departmental tender and to the right of the employer for 

taking any other action against the bidder. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

                                                 
6
 Section 2 – Instruction to Bidders 
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i. May reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. May debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party; 

b. “fraudulent practice” means any act or omission, including a              

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

24.1 BLACK LISTIN/SUSPENSION (As per Secretry MP Govt. PWD Letter No.                   

F 17-1/2010/19/B/244 Bhopal Dated 24.03.2015) 

I. The affidavit/self declaration contains any false information of suppresses 

any material information. (As per Secretary MP Govt. PWD Letter No. F 17-

1/2010/19/B/244 Bhopal Dated 24.03.2015 

II. Such bidder, whose bid is accepter, fails to execute the agreement. The 

suspension will be in addition to forfeiture of his earnest of his earnest money 

of any other penalty imposed as per the tender condition. 

III. Contractor fails to renew the securities deposited to the department. 

IV. If documents submitted are found to be false. 

V. The contractor is found to be non-serious in executing the agreement work 

or leaves the agreement work incomplete. Irrespective of the expiry of the full 

contract period. 
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VI. The contactor fails to rectify any lapse (s) in quality of the work done within 

a reasonable time. 

VII. Contractor fails to maintain/repair/re do the work upto the expiry of 

performance guarantee period, when it is specifically brought to his notice. 

VIII. On any other ground which is considered reasonable after recording 

reason. 

1
 Section 2 – Instruction to Bidders 

Note:- 

(a)  During the period of suspension neither his registration will be renewed 
       nor fresh registration will be issued. 

(b)  Black listed contractor will not be allowed fresh registration or renewal of 
 his registration till order of black listing is revoked or cancelled. 

(c)   Contractor of firms black listed or suspended or any of its partners will not 
 be registered under any other name. 

(d)  Period of suspension should be for a definite period.    

(e)  Remedy / Appeal: - As per clause 12 Page No. 46 Of Tender Form 
 (Dispute  Resolution System) & Contract Data Sheet GCC Clause 36 & 41. 

[End of ITB]P9F

7 

                                                 
7
Section 2 – Instruction to Bidders 
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Bid Data Sheet  

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR MM..PP..  SSTTAATTEE  

AAGGRRIICCUULLTTUURRAALL  MMAARRKKEETTIINNGG  BBOOAARRDD,,  BBhhooppaall  

DDiivviissiioonn  --  0022,,  BBhhooppaall  
2 NIT No.  

3 Date of NIT  

4 Bid document download available from 

date & time 

  

5 Website link http://www.mptenders.gov.in 

 

SECTION 1 - NIT  

NIT 
CLAUSE  

PARTICULARS DATA 

2 Portal Fees  

(also known as processing fee) 

 As notified in E-Tendering Website  

3 Cost of Bid Document  Rs. 2000 

Cost of Bid Document Payable at ONLINE PAYMENT MODE 

Cost of Bid Document In favour of Executive Engineer M.P. State Agricultural 

Marketing Board   Tech. Division No. -

02,Bhopal 
 

4 Affidavit Format   As per 'Annexure- B' 

   

 

 

 

 

 

 

      5   

Pre-qualifications required 

 

YES 

 

details As per' Annexure- C' 

 

(Evaluation by Executive Engineer/Assistant Engineer  

Division -02, Bhopal who will intimate reasons to 

disqualified bidders) 

(a) Finaancial by Accoutant/Sr. Auditor  

(b) Technical by upto Rs. 50 Lacs Assistant Engineer & 

more than Rs. 50  Lacs Executive Engineer. 

6 Special Eligibility 

(if yes, prior permission of  

Superintending Engineer, MP State 

Agricultural Marketing Board, Bhopal 

required) 

YES 

 

NO 

If Yes, details As per 'Annexure -D' 

6 a Special conditions Of Building work 

 

YES, As per Letter no. F-6-11/2015/nivida/vishesh 

shrat/sa/pd/1242 dated 15-12-15 of Project Director 

PWD, PIU, M.P. Bhopal and Secretary MP PWD Bhopal 

Letter No. 7666/2464/2015/19/yo dated 10-12-15 Known 

as Special conditions 10-12-15 for building work.   

 7 Key dates As per 'Annexure -A' 

  

 

 

 

 

 

 

 

 

Section 2 – Bid Data Sheet                                                                      
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Bid Data Sheet 

 

SECTION 2 - ITBP10F

8
 

ITB 
CLAUSE  

PARTICULARS DATA 

1 Name of the „Work‟ COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS 
(Otis make) INSTALLED IN MANDI BOARD COMPLEX, 
BHOPAL FOR THREE YEARS: 
 (I) Lift at Western Gate-3 floors  
(Otis Model No. ground floor to 3rd floor- 12.0 Mtrs) installed on 
23/10/2012 52KY 3612 
(II) Lift at division office entrance gate - 4 floors 
(Otis Model No- ground floor to 4th floor - 15.0 Mtrs) installed on 
23/10/2012 52KY 3611 

2 Specifications As per 'Annexure – E'  

in addition to as below: 

(a) In case of Roads and Bridge works: 

'SPECIFICATION FOR ROAD AND 

BRIDGE WORK (fifth Revision) By 

MORTH 
(b) In case of Building works:  SPECIFICATION 

FOR BUILDING WORKS By CPWD 
(In case of special Building works prior 

permission From Engineer-in-Chief / Chief 

Engineer) 

(c)  Stipulation by SOR in Force 

 

3 Procedure for participation in e-

tendering 

As per 'Annexure – F' 

4 

Whether Joint Venture is allowed. YES/No, IF YES 
allowed as below: 

1) In case of Roads and Bridge works costing 

more than Rs. twenty five Cr. 

and 

2) In case of Prefab and Special Building 

works costing more than Rs. two Cr.   

3) In case of Combine Road, Bridge & 

Building work Costing more than Rs. 10 Cr. 

 (in case of special Building works prior permission from 

Engineer-in-Chief / Chief engineer, MP State 

Agricultural Marketing Board, Bhopal required )  

If yes, requirement for Joint Venture As per 'Annexure – G' 

12 

Envelope-A containing : 

i.Registration Number or proof of 

application for registration and 

Organizational details as per 

'Annexure H' 

ii. Cost of Bid Document 

iii. Earnest Money Deposit 

iv. An affidavit duly notarized as 

 per 'Annexure- B' 

v. EPF & ESI Registration                               

Certificate  

vi. Submit an “A” Class 

Electrical License From MP 

Licensing Board And Authorised 

Dealer/Manufacturer 

should reach in physical form   

Physical documents as per given in envelope 
shall be delivered  by Only Govt. registered / 
speed post so as to reach the  office of  
Executive Engineer M.P. State Agricultural 

Marketing Board, Tech. Division No. 02 

up to 5.30 pm. on date  ………… 
 

13 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-1to I-5) 
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14 Envelope-C Financial Bid As per 'Annexure - J ' 

 

Materials to be issued by the 

department 

As per 'Annexure - K ' 

If Yes  As per 'Annexure - K' 

15 Period of Validity of Bid 120 Days from the date of received Of Bid  

 

 

Bid Data Sheet 

ITB 
CLAUSE  

PARTICULARS DATA 

16 Earnest Money Deposit Rs 12000/- 
17 Forms of Earnest Money Deposit  (i) Online transfer in the given Scheduled Bank Account 

(ii). FDR/ e-FDR, of scheduled commercial bank         

(iii). Demand draft of scheduled commercial bank          

(iv). Interest bearing securities of post office.  

If EMD transferred online, Then Bank 

Detail of Employer  

(i) Account no. ……………………………….. 

(ii) IFSC ……………………………………… 

(iii) Bank name……………………………….. 

                         ………………………………. 

(iv) Branch With code……… 

………………… 

(v) Account Holder„s Name…………………….. 

                          …………………………………… 

 18 EMD valid for a period of Six months or more 

19 FDR must be drawn in favour of  Executive Engineer M.P. State Agricultural 

Marketing Board   Tech. Division No.02, 

Bhopal 
 

21 Letter of Acceptance (LOA) As per 'Annexure -L' 

22 

Amount of Performance Security 5% of Contract Amount for Road and Bridge works;  

5% of the Contract Amount for building works. 

Additional Performance Security, if 

any 

Equal to an amount arrived at, by multiplying the contract 

amount with difference of percentage between percent 

rates (below/minus) of successful bid and Fifteen percent 

(below/minus), considering bid rates less than Fifteen 

percent below PAC, to be unworkable and shall  require 

additional performance security (guarantee). in favour of 

Executive Engineer, Technical Division, ……….. 

Performance Security  in the format  As per 'Annexure- M' 

Performance Security in favour of Executive Engineer M.P. State Agricultural 

Marketing Board   Tech. Division No. 02  
Performance Security valid up to P11F

9
 Performance Guarantee ( Security) Valid Up to 3 Months 

Beyond the Completion of defect liability  Period 

(Maintenance Period) 

Additional Performance Guarantee 

Valid Up to  

Additional Performance Guarantee Valid Up to 

Stipulated time of completion plus 3 months.  

Refund of Additional Performance 

Security 

Additional Performance Guarantee is to be released after 

3 months of issuing Physical Completion Certificate by 

the Executive Engineer.  
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Annexure – A 

(See clause 1, 7 of Section 1 -NIT ) 

 

KEY DATESP12F

10 
 

S. 

No 

Works Department 

Stage 
Bidder's Stage 

Start Expiry Envelopes 

Date  Time  Date  Time   

1 - 

 

 

Purchase of Tender  

– Online 

   

  

2 - 

 

 

Bid Submission  

–Online 

   

  

3 Mandatory submission 

Open (Envelope- A) 

 

-     Envelope A 

 

4 Technical Proposal  open 

 ( PQ Envelope- B) 

     Envelope B 

5  Financial Bid open 

(Envelope-C) 

-     Envelope C 

 

 

 THE ORIGINAL TERM DEPOSIT RECEIPT OF EARNEST MONEY DEPOSIT, DEMAND DRAFT 

FOR THE COST OF BID DOCUMENT, EPF, ESI & G.S.T. REGISTRATION CERTIFICATE, 

AFFIDAVIT AND OTHER DOCUMENT SHALL BE SUBMITTED BY THE BIDDER ONLY BY 

GOVT. REGISTERED/SPEED POST (NOT BY PRIVATE COURIER OR BY HAND)  SO AS TO 

REACH THE OFFICE AS PRESCRIBED IN BID DATA SHEET.  
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT ||P13F

11 

(To be Contained in Envelope A) 

(On Non Judicial Stamp of Rs. 50) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of 
the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an 
oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 
authentic. 

2. That: 
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 
b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 
d. The E.P.F. Registration No. is………………………………,E.S.I. Registration No 

is………………………………. & .G.S.T. Registration No is………………………………. 
3. No close relative of the undersigned and our firm/company is working in the 

department.                          OR 
Following close relatives are working in the department:  
Name _______________ Post ____________________ Present Posting ______    
 

4 That, I/We/Firm is not black listed by any department  
       OR 

I/We/Firm is black Listed by the ………………………………………………………..(Department)                                     
for a period …………. Month/Year and Such time Period lapsed on dated ……………..  

 
                                                                       Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place)     

                      
                                                                      Signature with Seal of the Deponent (bidder) 

Note: Affidavit duly notarized in original shall reach at least one calendar day before 
opening of the bid. 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have: 

 A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of 

the probable amount of contract in any one financial year during the last 

preceding 5 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract in any one financial year during the last 

preceding 5 financial years; or  

c) one similar work of cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last               

preceding 5 financial years; 

ii. Average annual construction  maintenance turnover on the construction 

maintenance works not less than 50% of the probable amount of contract during 

the last preceding 5 financial years. 

iii. Executed similar items of work in any one financial year during the last preceding 

5 financial years, which should not be less than the minimum, physical 

requirement, if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 

which shall be worked out as given in format I-2 of Annexure I. 
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B. Physical Requirement:- 

 Required Executed Physical quantity for pre qualifications in last five preceding   

years shall be as below: 

S no Particulars Quantity 
required 

Period ( in any 

one financial 

year during the 

last preceding   

5 financial years 

1 Physical qualification required for  

PRE-QUALIFICATIONS CRITERIA 
for S. no. A (iii) 

 

Yes/No 

  
 

  
 

  
 

    (The Employer shall specify all physical qualifications required) 

NOTE:-  FOR QULIFYING QUANTITY OF ITEM, 50 % QUANTITY OF THOSE ITEMS ARE TO 

BE TAKEN WHOSE AMOUNT IS MORE THEN 20% OF NIT AMOUNT.    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1
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Annexure – D 
(See clause 6  of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 
 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

 

 

 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments 
 and specific bid.P15F

12 
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ANNEXURE -  E 

(See clause 2 of Section 2 –ITB & 
Clause 10 of GCC) 

Specifications 
 

 

 

 

1. MP PUBLIC WORKS Department Specifications,  

2.  CPWD Maintenance Manual 

     3.   Specifications  FOR ELECTRICAL WORKS 
  

(The soft copy of above specifications is available at departmental website  

www.cpwd.gov.in )  

 

 

 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work.P16F

13
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Annexure - F 

(See clause 3of section 2-ITB) 
 

Procedure for Participation in e-Tendering 
1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders have to enrol their respective firms on the 

portal https://www.mptenders.gov.in. For more details may contact 

support-eproc@nic.in. Helpdesk phone numbers are available on website. 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in. 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at the 

earliest. Those bidders who already have valid Class III Digital 

Certificate need not obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From 

required to be submitted for the issuance of Digital Certificate from 

cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission. P17F

14 

`The digital certificate issued to the Authorized  User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online biding 

will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 

In case of Partnership firm, majority of the partners have to authorize a 

specific individual through Authority Letter signed by majority of the partners 

of the firm. In case of Private Limited Company, Public Limited Company, the 

Managing Director has to authorize a specific individual through Authority 
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Letter. Unless the certificate is revoked, it will be assumed to represent 

adequate authority of the specific individual to bid on behalf of the organization 

for online bids as per information Technology Act 2000. This Authorized User will 

be required to obtain a Digital Certificate. The Digital Signature executed through 

the use of Digital Certificate of this Authorized User will be binding on the firm. It 

shall be the responsibility of Management / Partners of the concerned firm to 

inform the Certifying Authority, if the Authorized User changes, and apply for a 

fresh Digital Certificate for the new Authorized User. 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System 

of the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid 

on their side for tasks and responsibilities to participate in the bid, as all the 

stages of each bid are locked before the start time and date and after the end 

time and date for the relevant stage of the bid as set by the Department.P1
15

 

5. Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms 

and submit Bid of all the envelopes and documents related to the Bid required to be 

uploaded as per the time schedule mentioned in the key dates of the Notice inviting 

e-Tenders after signing of the same by the Digital Signature of their authorized 

representative.  

6.  Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for purchase 

to concerned eligible bidders immediately after online release of the bids and 

upto scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NEFT Challan through the payment gateway 

provided on the portal. 

7 Withdrawal, Substitution and Modification Of Bids  

Bidder can withdraw and modify the bid till Bid submission end date.P19F
16
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Annexure – G 

(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)P20F

17
 

If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements : 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all 
the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project.  All members of JV should have active participation in execution 
during the currency of the contract.  This should not be varied/modified subsequently 
without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with 
the bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine 
the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full.  Failure to comply with this 
requirement will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of 
the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding 
on all partners], which shows the requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each) 
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                                                                                                                                           Annexure -H 

(See clause 12 of Section 2 –ITB& clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - A) 

S. 
No. 

Particulars Details 

1.  
Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

(If applicable, scanned  copy of proof of 

application for registration to be uploaded) 

2.  

Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. _________ Date______ 
(Scanned copy of Registration to be 
uploaded) 
Validity of Registration up to Date ………….. 

3.  
Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm  

 

4.  

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation/ Joint Venture 

 

 

 

4a  
If Other then Individual Registration No. _________ Date______ 

(Scanned copy of Registration to be 
uploaded) 

4b PAN .No.  No ………………….. 
(Scanned copy of PAN to be uploaded) 

4c 
GST Registration No. No ………………….. Date______ 

(Scanned copy of Registration Certificate to 
be uploaded) 

4d 
EPF Registration No………………….. Date………………….. 

(Scanned copy of Registration Certificate to 
be uploaded) 

4e 
ESI Registration No………………….. Date………………….. 

(Scanned copy of Registration Certificate to 
be uploaded) 

5.  Address of Communication  

6.  Telephone Number with STD Code   

7.  Fax Number with STD Code  

8.  Mobile Number  

9.  E-mail Address for all communications  

 Details of Authorized Representative   

10.  Name  

11.  Designation   

12.  Postal Address  

13.  Telephone Number with STD Code   
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S. 
No. 

Particulars Details 

14.  Fax Number with STD Code  

15.  Mobile Number  

16.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. P21F

18
 

 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 
 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I(Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I(Format: I-3) 

4 
List of Key equipments/ machines for 

quality control labs 
Annexure - I(Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I(Format: I-5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 
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vU; vko’;d fn’kk funsZ’k%& 

1- Bid capacity gsrq osY;q  C ds fu/kkZj.k esa Bsdsnkj }kjk py 

jgs@vuqca/k fd;s x;s leLr dk;ksZ dks lkfey fd;k tkos ,oa lkFk gh 

Existing Commitments work dh tkudkjh esa vko’;d :Ik ls 

uksV yxkdj mYys[k fd;k tkos fd mDr tkudkjh esa izLrqr dk;ksZ ds 

vfrfjDr lacaf/kr Bsdsnkj ds vU; dksbZ dk;Z izxfrjr vFkok vuqcaf/kr 

ugh gS fcM dsisflVh ds fu/kkZj.k i=d ij gLrk{kj gksuk vfuok;Z gSA 

 

2- flfoy dk;ksZ ds lkFk fo/kqr dk;ksZ gsrq l{ke Js.kh dk yk;lsUl ekaxs 

tkus dh n’kk esa Bsdsnkj }kjk vU; O;fDr@deZpkjh dk yk;lsUl 

lacaf/kr fo?kqr Bsdsnkj ds ysVj isM ij Vs.Mj dzekad-----------------ds fo?kqr 

dk;Z gsrq lgefr ds lkFk izLrqr fd;k tkos lkFk gh fufonkdkj dks  

:- 100-00 ds ’kiFk i= ij mYys[k djuk gksxk fd fufonkdkj }kjk 

mDr dk;Z esa lfEefyr fo?kqr dk;Z mlh O;fDr ls djk;k tkosxk 

ftldk thfor yk;lsUl mlds }kjk fufonk ds nLrkostks ds lkFk 

izLrqr fd;k x;k gSA  

 
22F

19
dkkdk 
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Annexure - I (Format:  I-1) 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILSP23F

20 
A.  Financial Requirement:  
  The bidder should have completed either of the below: 

a) Three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract in any one financial year during the last 5 preceding 
financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 
probable amount of contract in any one financial year during the last 5 preceding 
financial years; or  

c) one similar work of cost not less than the amount equal to 50% of the probable 
amount of contract in any one financial year during the last 5 preceding financial 
years; 

 To be filled in by the contractor:  
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 
TABLE-1, TABLE – 2 & TABLE -3 as below to be filled in by the contractor: 
Similar Work : Details of Successfully Completed similar works in last preceding Five Years :- 

TABLE -1 ( Similar Works to be Filled by Bidder) 
Agreement 
Number & 
Year 

Name 
of 

Work 

Date 
of 

Work 
Order 

Date of 
Completion 

Amount 
of 
Contract 

Amount of 
Completion  

Employer's 
Name and 
Address 

Encl. 
number 

Total 
Pages 

         
         
         
         

 

     Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
TABLE -2 (Existing Commitments) 

Agreement 
Number & 

Year 

Name 
of 

Work 

Date of 
Work 
Order 

Stipulated 
Date of 

Completion 

Amount 
of 

Contract 

Amount 
of balance 

work 

Employer's 
Name and 

Address 

Encl. 
number 

Total 
Pages 

         

         

         

         

 Note ( For Table 1 & Table 2) :- 
a) Certificate duly signed by the employer shall also be enclosed for each 

completed or work in hand similar work. 
b) Similar works for building contracts means building works. Merely open 

platform (caps etc) or boundary wall shall not be treated as similar work for 
building work. Experience of civil engineering infrastructure work shall also 
be considered for prequalification purpose only after third call of tenders for 
building works. 

c) In case of cost of work (PAC) more than Rs. 100.00 (One Hundred) Crore. The 
work completed shall be read as ‘executed’, which means payment received 
in the contract.  

                                                 
20
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B.  Physical Qualification, Prescribed, if any: 
 

Execution of similar items of work in any one year during the last Preceding 5 
Financial years should not be less than the minimum physical requirement, 
Prescribed if any, fixed for the work. 

TABLE – 3 ( Similar Items) 

SNo Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Supporting 
document 

Sr. No. Year – 1 

 

Year – 2 

 

Year – 3 

 

Year – 4 

 

Year –5 

 

1 Physical qualification required Yes/ No  

2        
3        

4        

5        

        

        

        

        

 
Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

 executed, if stipulated as physical requirement,  in any one year during the last preceding 5  
years. 

General Note ( For Format I-1) : 
A) Maximum value of Similar works executed in any one year during the last preceding five 

year ( 10% weightage per year shall be given to bring the value of work executed at 
present price level) 

B) Work executed with Central Govt. or any State Govt. or Semi Govt. Organization or 
Central/State Govt. Under Taking or Municipalities/ Municipal Corporations shall only 
be considered, Certificate shall be signed by an officer not below the rank of Executive 
Engineer or equivalent. 

C) The Applicant must be in the same name and style well established civil engineering 
contractor with physical and financial experience and capability in doing civil 
engineering works and shall give evidence for the same. 

D) Any clarification on experience documents submitted by the bidder may be called by the 
department and the bidder shall submit the same within stipulated time. However no 
additional information or document shall be entertained. 

E) Employer signing completion certificate of similar work means an officer of rank not 
below EE of any government /Semi government/ government under taking/ local self 
government of any state government or government  of India. 

F) Cut of date for counting last preceding 5 years shall be date of issue of N.I.T.  
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 
Requirement: 

Average annual Turnover on the construction of Work during Preceding Five Financial Year 
Shall not be less than 50% of the probable amount of contract. 
 
TABLE - 4 To be filled in by the contractor: 
 

TABLE -4 ( Construction work- ANNUAL TURN OVER) 

Preceding 
Financial 
Year  

Preceding Financial Year Payments Received for contracts of 
civil engineering works in progress 
or completed 

Enclosure 
Number 

Total Pages 
of 

Documents 

1 Previous Financial Year 5 Rs   

2 Previous Financial Year 4 Rs   

3 Previous Financial Year 3 Rs   

4 Previous Financial Year 2 Rs   

5 Previous Financial Year 1 Rs   

Average (1+2+3+4+5)/5 Rs   

 
Total Turnover of five years = 
Average Annual Turnover = 
Maximum Annual Turnover ‘A’ = 
 
Note:  
i. Annual turnover on construction work should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
iii. Above Table is also to be used for arriving at value of maximum annual turnover ‘A” 
iv. Value of ‘A’ to be used in bid capacity formula. 
v. For immediate preceding financial year, if final audited balance sheet Certified by the 

chartered Accountant is not available. Then provisionally certified balance sheet shall 
also be considered for the purpose of annual turnover. 
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Bid CapacityP24F 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of electrical engineering works executed in any one 

Financial year during the last preceding five year ( Updated to the price level 

at the current financial year at the Compounded rate of 10% (Ten Percent) a 

year taking into account the completed as well as work in progress. 

B  =  Number of years prescribed for completion of the works for which tender is 

invited (period up to 6 months to be taken as half year and more than 6 

months and up to one year as one year.) any period beyond 12 months. The 

period actually mentioned in the N.I.T. shall be considered. Period of 

completion given in month shall be divided by 12 to arrive at value of B. 

C =         Amount of work in hand at present as per Table – 2 (format I-1) 
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Annexure - I(Format:  I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions 

(Required for Building Work Rs.50 Lakh and above/ For Road Work Rs.100 Lakh and 
above / for combined building and Road Work Rs. 100 Lakh and above ) 

25 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 

P
ro

b
ab

le
 A

m
o
u
n
t 

o
f 

C
o
n
tr

ac
t 

R
s.

 I
n
 c

r.
 

K
ey

 P
o
si

ti
o
n

 

Minimum requirement Available with the 

bidder 

M
in

im
u
m

 N
u
m

b
er

 

re
q
u
ir

em
en

t 

Q
u
al

if
ic

at
io

n
 

A
g
e 

S
im

il
ar

 w
o
rk

 

ex
p
er

ie
n

ce
  

S
ta

tu
s 

N
am

e 
o
f 

P
er

so
n
n

el
 

Q
u
al

if
ic

at
io

n
 

A
g
e 

S
im

il
ar

 w
o
rk

 

ex
p

er
ie

n
ce

  

S
ta

tu
s 

 

 

          

 

 
 

Note :- Aforesaid criteria are part of technical bid but not part of prequalification. This 
requirement is to be fulfilled by the contractor recovery shall be made as per GCC Clause 6  
if technical personnel are not deployed as above. 
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Annexure I (Format:  I -4) 

(See clause 14 of Section 2 -ITB) 

List of Own Key Equipments/ Machines for Quality Control Labs 

(Required for Building Work Rs.50 Lack and above/ For Road Work Rs.100 Lack and 
above / for combined building and Road Work Rs. 100 Lack and above ) 

Minimum requirement Available with the bidder 

S. 
No

. 

Name of Quality control Equipment/ 
Machinery 

Quantity 
Name 

Equipment/Machinery 

Quantity 

 ALL RELEVANT EQUIPMENTS AS PER 

REQUIREMENT FOR PROPER 

EXECUTION OF MAINTENANCE WORK 

 

    

     

Note :-  
1- For Work Costing (PAC) above 10 cr. Additional sets shall be made available as per requirement. 
2- Afore said criteria are part of technical bid but not part of prequalification above minimum 

requirement are to be fulfilled by the contractor Recovery as per GCC clause 17 shall be made If 
above minimum requirement are not fulfilled .  
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PAnnexure - I (Format:  I -5) 
(See clause 14 of Section 2 -ITB) 

List of Own/Hired Key  Equipments/ Machines   
 

Pribable 
amount 

of 
contract 

(PAC) 

S.No
. 

Minimum requirement Available 
with the 
bidder 

Name of Equipment Machinery Quantity  

Up to 
2.00 cr. 

 ALL RELEVANT EQUIPMENTS AS PER 

REQUIREMENT FOR PROPER EXECUTION OF 

MAINTENANCE WORK 

 

 

    

    

    

    

    

    

 
1- Above minimum requirement are parts of the technical bid but not part 

of prequalification criteria.    
2- Above minimum requirement are required to complete the work in 

time.  
3- As per Departmental instruction bidder submitted self ownership related 

document of above equipment/machinery. If in case of machinery hire 
by bidder, machinery hire related Document agreement between bidder 
and owner of machinery person and Bill of machinery ownership person.     

 
 

1
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  
(To Be Contained in Envelope-C) 

NAME OF WORK _ COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS (OTIS MAKE) 
INSTALLED IN MANDI BOARD COMPLEX, BHOPAL FOR THREE YEARS: 
 (I) LIFT AT WESTERN GATE-3 FLOORS 
(OTIS MODEL NO. GROUND FLOOR TO 3RD FLOOR- 12.0 MTRS) INSTALLED ON 23/10/2012 52KY 
3612 
(II) LIFT AT DIVISION OFFICE ENTRANCE GATE - 4 FLOORS 
(OTIS MODEL NO- GROUND FLOOR TO 4TH FLOOR - 15.0 MTRS) INSTALLED ON 23/10/2012 52KY 
3611 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) ……………..   (in words) ………………………………………………………………….. lumpsum rate based on 

the Bill of Quantities, in all respects and in accordance with the specifications, designs, drawings and 

instructions in writing in all respects in accordance with such conditions so far as applicable. I/We 

have visited the site of work and am/ are fully aware of all the difficulties and conditions likely to 

affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in 

regard to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions 

including stacking of materials, installation of tools and plant conditions effecting accommodation 

and movement of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of 

money mentioned in the said conditions. 

Note: 

i. Only one lumpsum rate above or below or at par based on the Bill of Quantities shall be 
quoted. 

ii. lumpsum rate shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security and 
sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the lumpsum rate "above" or "below" is not given by a bidder, his bid shall be treated 
as non-responsive. 

iv. All duties, taxes, and other levies except GST payable by the bidder shall be included in the 
lumpsum rate quoted by the bidder. 

 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the MP State Agricultural Marketing 
Board, Bhopal dated the _________ day of __________ 20__ 

                                                                                                                      ____________ 

                                                                                          Signature of Officer by whom accepted P28F

21 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENTP 

N 
NOT APPLICABLE 

Sno Name of material Rate (Issue rate) Unit Remarks 

     

     

 NILL 
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 –Annexure - Annexure – L 

(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject: COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS (Otis make) 

INSTALLED IN MANDI BOARD COMPLEX, BHOPAL FOR THREE YEARS: 
 (I) Lift at Western Gate-3 floors  
(Otis Model No. ground floor to 3rd floor- 12.0 Mtrs) installed on 23/10/2012 52KY 3612 
(II) Lift at division office entrance gate - 4 floors 
(Otis Model No- ground floor to 4th floor - 15.0 Mtrs) installed on 23/10/2012 52KY 3611 

Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 

 M.P. State Agricultural Marketing Board, Bhopal at your bided lumpsum rate _____ 

 below/ above or at par The Bill of Quantities given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of 

this letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing 

of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 

Yours Faithfully 

 

Executive Engineer 

M.P. State Agricultural Marketing Board 

TECHNICAL DIVISION No.02,Bhopal 
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Annexure – M 

(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 
 _____________________[name of Employer] 
 _____________________ 
 _____________________[address of Employer] 
 _____________________ 
  
 WHEREAS ________________________[name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No.__________ dated ____________ to execute _____________[name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in 

words), such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of _________________[amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein. 

  We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 
  We further agree that no change or addition to or other modification of the terms of 

the Contract of the Works to be performed there under or of any of the Contract documents which 

may be made between you and the Contractor shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification. 

  This guarantee shall be valid until 3 (three) months from the date of expiry of the 

Defect Liability Period. 

 

Signature, Name and Seal of the guarantor __________________________________________ 

Name of Bank ________________________________________________________________ 

Address __________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 

Date _______________________________________________________________________ 

 
*  An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. P31F

22 
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SECTION 3P32F

23
 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 

Table of Clauses of GCC 
Clause 

No Particulars 
Clause 

No Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents                                     23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                       25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 

 
S
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SA. General 
1.  DEFINITIONS 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 

the Bid. 
1.2.  Engineer-in-Chief/ Chief Engineer: means Engineer-in-Chief/ Chief Engineer of the 

MP State Agricultural Marketing Board, Bhopal. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor 
to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 
1.12. Department: means Department of the State M.P. State Agricultural Marketing Board, 

Bhopal adopts this document. 
1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 
1.14. Employer:  means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to 
a person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer.  

1.15. Engineer: means the person named in the Contract Data.  
1.16. Engineer in charge: means the person named in the Contract Data. 
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 

the Site for execution of work. 
1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 
incorporation in the work.P33F

24 

1.21. Superintending Engineer: means Superintending Engineer, MP State Agricultural 

Marketing Board, Bhopal 

1.22. Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data. 
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1.23. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the Contract.  
1.26. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 
1.27. Tender/Bid, Tenderer /Bidder: are the synonyms and carry the same meaning 

where ever used.   
1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 
1.29. Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, 
be construed and taken to mean the work by virtue of contract, contracted to be 
executed, whether temporary or permanent and whether original, altered, 
substituted or additional. 

1.30. Executive Engineer means Executive Engineer of concerned Technical Division. 
1.31. Secretary APMC : means Secretary of concerned APMC 
2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  
In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 
 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; 

    with all Annexure.  

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified.P34F

25
 

3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the 
Contractor in [Annexure H of ITB]. The address and contact details for 
communication with the Employer/Engineer shall be as per the details given in the 
Contract Data. Communication between parties that are referred to in the conditions 
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shall be in writing. The notice sent by facsimile (fax) or other electronic means 
(email) shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the 
normal delivery period as undertaken by the postal service. In case of any change in 
address for communication, the same shall be immediately notified to Engineer-in-
Charge. 
 

5. Subcontracting  
Subcontracting shall be permitted for contracts of value more than amount specified 

in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GOMP. 

6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract.P35F

26 

7. Force Majeure 
7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 
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(iv) Munitions of war, explosive materials, ionising radiation or contamination by 
radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to the 

other party be suspended for the period during which force majeure event lasts. 

The cost and loss sustained by either party shall be borne by respective parties. 

 

7.3 For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be 

at liberty to foreclose the contract after holding mutual discussions. P36F

27 

 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by the 

department.   

 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 
10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data.  
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10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 

and generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer.  

11. Discoveries 
Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 

12. Dispute Resolution System 
12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute. P37F

28 
12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days.   
12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data.  The Appellate 
Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery 

being brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme.  
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 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. P38F

29 

14. Extension of Time 

14.1. The contract is for completion of works and therefore non approval of EOT shall 

not in any way invalidate the contract. The contractor will have to complete the 

works. 

14.2 In the event of delays attributable to the contractor, the EOT shall not be given 

by the Engineer-in-Charge and the liquidated Damages shall be levied from the 

contractor in accordance with the provisions of the contract. 

14.3 In the event, the delays are not attributable to the contractor the EOT may be 

issued by the Engineer-in-Charge without imposition of Liquidated Damages 

either suo-motto or on a written request of the contractor. 

    It is clarified that out of the total delays in completion of works, the EOT shall be 

issued only for the part, which is not attributable to the contractor. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages liveable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept bankable 

security in lieu of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer-in-Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate.     
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15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall 

be adjusted against the liquidated damages levied. P39F

30 

16.  Contractor's quoted percentage  
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of 
material supplied by the department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 
or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other 

available securities. 

D. Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the 
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work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. P40F

31 

19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion.  

20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 

 

21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 
items under this clause shall be worked out in accordance with the following 
provisions in their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), work at 
the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 

(type) of work as is provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate 
for such part or parts will be determined by the Competent Authority as 
defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done. P41F

32 

f. But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to (d). 
In case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on 
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the final rates payable shall be arrived at through the dispute settlement 
procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work.  

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle men 

and machinery due to any alteration or restriction of work for whatsoever 

reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 
 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become due 
for release.  

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cess, toll, taxes of Central and State 

Governments, local bodies and authorities. P42F

33 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, shall 

be borne by the Contractor. 

 25.3 Any changes in the taxes due to change in legislation or for any other reason 
shall not be payable to the contractor. 
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26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 

24above.  

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer-in-Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time. 

27.2  The Engineer-in-Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;  

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer –in-charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data.P43F

34 

27.3 In any of these events or circumstances, the Engineer-in-Charge may, upon giving 
14 day’s notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4  NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN, OR 

RESTRICITION OF WORK. (Clause Adopted as per Instrican circulated by 

Secretary MP Government, PWD Latter No. F-53/2012/19/yo/833 Dated 

11.02.2016)   

 If at any time after the execution of the contract documents the Engineer-in-

Charge shall for any reason, whatsoever, require the whole  or any part of the 
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work as specified in the tender to be stopped for any period or shall not require 

the whole or part of the work to be carried out at all or to be carried out by the 

other contractor, he shall give notice in writing of the fact to the contractor 

who shall thereupon suspend or stop the work totally or partially as the case 

may be. 

 In such case, except as provided here under, the contractor shall have no claim 

to any payment of compensation, whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the work in full 

but which he did not so derive in consequence of the full amount of the work 

not having been carried out or on account of any loss that he may be put to on 

account of material purchased, or for unemployment of labour recruited by 

him. He shall not also have any claim for compensation by reason of any 

alterations having been I the original specifications, drawings, designs and 

instructions, which may involve any curtailment of the work as originally 

contemplated. Where, however, material have already been purchased or 

agreed to be purchased the contractor hall be paid for such material at the 

rates determined by the Engineer-in-Charge provided they are not in excess of 

requirements and are of approved quality and or shall be compensated for the 

loss, if any, that he may be put to in respect of material agreed to be purchased 

by him, the amount of such compensation to be determined by the Engineer-

in-charge whose decision shall be final. If the contractor suffers any loss on 

account of his having to pay labour charges during the period during which the 

stoppage of work has been ordered under this clause the contractor shall on 

application be entitled to such compensation on account of labour charges as 

the Engineer-in-Charge, whose decision shall be final, may consider reasonable 

provided that contractor shall not be entitled to any compensation on account 

of labour charges, if in the opinion of the Engineer-in-Charge, the labour could 

have been employed by the contractor else where for the whole or part of the 

period during which the stoppage of the work has been ordered as aforesaid. If 

the total duration of suspension of the work is more then six months than the 

suspension of the work will be considered as permanent stoppage of the work 

and the contractor can determine the contract, if he so desires. 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work done less Advance Payments Received up to 

date of issue of the Certificate, less other recoveries due under in the terms of 

the contract, less taxes due to be deducted at source as per applicable law and 

less the percentage to apply to the work not completed as indicated in the 

contract data. 

 28.2  Payment on termination under clause 27.4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 
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Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above.  

29.Performance Security 
The Contractor shall have to submit performance security and additional 
performance security, if any, as specified in the Bid Data Sheet at the time of signing 
of the contract. The contractor shall have to ensure that such performance security 
and additional performance security, if any, remains valid for the period as specified 
in the Contract Data.  

 
30.Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified 

in the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  

31. Price Adjustment 

31.1     Applicability  

1. Price adjustment shall be applicable only if provided for in the Contract Data. 

2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended 

completion date or extensions granted for reasons attributed to the 

Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed 
to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.   

 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the 

formula given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 

quarter: 



Page 54 of 94 

 

SUPRINTENDING ENGINEER 

 

R = Total value of work during the quarter. It would include the amount of 

secured advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter.  

4.Weightages of various components of the work shall be as per the Contract 

Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 
the arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be 
either positive or negative, i.e. if the price adjustment is in favour of the 
Employer, the same shall be recovered from the sums payable to the Contractor. 
P44F

35 

32.Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and by 

a nationalized/ scheduled banks, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor.  

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction 

machinery.  

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation 

events, or liquidated damages. 

 
33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to 
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the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor.  

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  
(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the 
amount to be paid to the Contractor. P45F

36 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
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E. Finishing the Contract 

 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.P46F

37 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that is 

due to the Contractor within 45 days of receiving the Contractor’s account if it is 

correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has been 

resubmitted, the matter shall be referred to the Competent Authority as defined 

in the Contract Data, who shall decide on the amount payable to the Contractor 

after hearing the Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 35.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days.  

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the Site and such other information as the 

Engineer may require.P47F

38 
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39. Compliance with Labour Regulations 

 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority.  

Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any 

Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/byelaws/Acts/Rules/ regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall 

have the right to deduct from any money due to the Contractor including his 

amount of performance security. The Employer/Engineer shall also have right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. The employees of the 

Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time. 

 

40. Audit and Technical Examination 

 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the contract 

in respect of any work executed by him under it, the amount of such under payment 

shall be duly paid by Government to the Contractor 8F

39 
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41. Death or Permanent Invalidity of Contractor  

If theContractor is an individual or a proprietary concern, partnership concern, dies 
during the currency of the contract or becomes permanently incapacitated, where the 
surviving partners are only minors, the contract shall be closed without levying any 
damages/ compensation as provided for in clause 28.2 of the contract agreement. 
However, if the competent authority is satisfied about the competence of the 
survivors, then the competent authority shall enter into a fresh agreement for the 
remaining work strictly on the same terms and conditions under which the contract 
was awarded.   

  

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be applicable. 

P49F

40 

[End of GCC] 
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 Contract DataP50F

41
 

GCC 

Clause  
Particulars Data 

1.14 
Employer Executive Engineer M.P. State Agricultural Marketing 

Board Tech. Division No.-02 

1.15 

Engineer Executive Engineer M.P. State Agricultural Marketing 

Board Tech. Division No.-02 

 

1.16 

Engineer-in-Charge Executive Engineer M.P. State Agricultural Marketing 

Board Tech. Division No.-02 

 

1.22 Stipulated Period of 

Completion 

36 months Including  Rainy Season 

(period is always excluding rainy season, unless 

mentioned otherwise) 

and as below: 

For Road &Bridge works costing: 

upto Rs. 5 Crores- max 12 months 

from Rs. 5 to 10 Crores - max 18 months 

from Rs. 10 to 20 Crores -  max 24 months 

from Rs. 20 to 50 Crores -  max28 months 

more than Rs. 50 Crores - max 36 months 

  

For Conventional Building works  costing: 

upto Rs. 50 lacs- max 12 months 

from Rs. 50 lacs to 2 Crores - max 15 months 

from Rs. 2  to 5 Crores -  max18 months 

from Rs. 5 to 10 Crores -  max20 months 

from Rs. 10 to 20 Crores -  max24 months 

more than Rs. 20 Crores - max 30 months 

For Prefab Building works: 

the time permitted to be kept is 50% of time prescribed 

for conventional construction 

 

3 
Language & Law of 

Contract 

English & Indian Contract Act 1872 

4 

Address & contact 

details of the 

Contractor 

As per 'Annexure-H' 

Address & contact 

details of the 

Employer/ Engineer – 

phone, Fax,   e-mail. 

 Executive Engineer M.P. State Agricultural 
Marketing Board Tech. Division No.02 Bhopal  

PHONE  NO ………………………. 

E-Mail :- eempsambbpldiv2@gmail.com 

5 

Subcontracting 

permitted for the 

Contract Value  

More than Rs.  Five Crores.  

6 Technical Personnel to As per 'Annexure-I' (Format I-3)  
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 Contract DataP50F

41
 

GCC 

Clause  
Particulars Data 

be provided by the 

contractor 

Penalty, if required 

Technical Personnel not 

employed 

Rs Thirty Thousand per month for each Graduate Engineer 

and  

Rs Eighteen Thousand per month for each Diploma 

Engineer 

10 

 

Specifications  As per 'Annexure - E' 

Drawings  As per 'Annexure - N' 

12 

Competent Authority 

for deciding dispute 

under Dispute 

Resolution System 

Superintending Engineer, M.P. State Agricultural Marketing 

Board, Bhopal 

Appellate Authority for 

deciding dispute under 

Dispute Resolution 

System 

Managing Director, M.P. State Agricultural Marketing 

Board, Bhopal 

13 

Period for submission of 

updated construction 

program 

(a) Every 3 months or  

(b) at the end of every milestone,   

whichever is less 

Amount to be withheld 

for not submitting 

construction program in 

the prescribed period 

@ 1 % (one) percent of contract amount, subject to a 

maximum of Rs. 50,000/-. 

14 

Competent Authority 

for granting Time 

Extension 

(a) Upto 90 days– Executive Engineer M.P. State 

Marketing Board Tech. Division No.02 ,Bhopal   
(b) More than 90 days –Superintending Engineer  M.P. 

State Agricultural Marketing Board, Bhopal 

15 

Milestones laid down 

for the contract 

Yes/No 

 

If Yes, details of 

Milestones 

As per 'Annexure - O' or 

as below, if not mentioned in Annexure -O: 

Mile Stone 1:- 

1/8th of the whole work before 1/4th of the whole 

time allowed has elapsed, 

Mile Stone 2:- 

3/8th of the whole work before 1/2th  of the whole 

time allowed has elapsed  

Mile Stone 3:- 

3/4th of the whole work before 3/4th of the whole 

time allowed has elapsed 

Mile Stone 4:- 

complete work within the stipulated time 

Liquidated damage  As per 'Annexure - P' 

17 

List of equipment for 

lab  

As per 'Annexure - Q' 

Time to establish lab 30 days from date of signing of the Agreement 

Penalty for not 

establishing  field 

Laboratory   

1% of Contract Amount per month, 

subject to a maximum of Rs. 50,000/-  per month  

of delay 
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GCC 

Clause  
Particulars Data 

18 Defect Liability Period Same as Maintenance period for 3 years  
As below: 

(A) For Road work:- 
(i) For New Road (Bituminous) Construction along with 

granular crust: -  5 years ; 
(ii) For New Road (Concrete) Construction: -  5 years; 
(iii) For Renewal  with  BT layer less than 30 mm thick: - 3 

years; 
(iv) For Renewal  with  BT layer  more than 30 mm thick : 5 

years 
(B) For Bridge works - 3 years 
(C) For Building works -  3 years 
(D) For Road Maintanance- 1 Year ( The work of strengthening 

and renewal shall not be treated as road maintenance 
work.) 

(E) For Building Maintanance works- 1Year. (Except for water 
proofing works and the works in which specified guarantee 
period is mentioned.)  

(F) For External Electrification, Pole shifting & Central Lighting 
works- 2 years or the guarantee given by the 
manufacturing company whichever is more. 
 to execute, complete and maintain  works in accordance 
with agreement and special conditions of contract (SCC) 
after issue of  physical completion certificate  as per 
"Annexure-U"  

Note: in accordance with clause 18.3 (GCC), the Engineer in Charge 
shall intimate the contractor about the cost assessed, for 
making good the defects, and  If the contractor has not 
corrected defects, action for correction of defects shall be 
taken by the Engineer in Charge as below: 

(a) deploy  departmental labour and material 
 or 

(b) engage a contractor by issuing a work order at contract 
rate/SOR rate 
 or  

(c) sanction supplementary work in a existing agreement to  a 
contractor for zonal works or similar other work  
or 

(d) invite open tender  
or  

(e) combination of above 
The Engineer-in-charge shall assess the cost of such 
rectification which shall be recoverable from the contractor 
from his Performance Security or any amount due or that 
may due to him and from other available securities. If this 
amount is not sufficient to meet the expenses incurred on 
rectification, the balance amount may by recovered as Land  
Revenue Arrears as per MPLRC. 

21 Competent Authority 

for determining the 

rate  

Superintending Engineer MP State Agricultural Marketing 

Board, Bhopal 

27 

Any other condition 

for breach of contract 

Yes as below: 

If the contractor fails to achieve  50% financial progress in 

any milestone and /or fails to achieve 75% financial progress 

in two consecutive mile stones 
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GCC 

Clause  
Particulars Data 

P  

28 Penalty Penalty Shall include : 
(a) Security deposit as per clause 30 of General    

Conditions of Contract and the percentage to apply to 

the value of work not completed representing the 

employer‟s additional cost for completing the works 

shall be 20 percent. 
   

(b) Liquidated Damages imposed as per clause 15  or 

Performance Security (Guarantee) including Additional 

Performance Security (Guarantee),  if any, as per clause 29 

of General Conditions of Contract, whichever is higher 

29 

Performance guarantee 

(Security) shall be 

valid up to 

Three months beyond the completion of Defect Liability 

Period (Maintenance Guarantee Period 03 years) 

30 

Security Deposit to be 

deducted from each 

running bill 

At the rate of 5% of Gross Amount of Running Bill 

Maximum limit of 

deduction of Security 

Deposit  

Up to 5% of Final Contract Amount. 

31 Clause 31.1(1)Price 

adjustment shall be 

applicable 

NOT APPLICABLE 

32P51F

42
 Clause 32.1 

Mobilization and 

Construction 

Machinery Advance 

Applicable  

NO MOBILIZATION AND CONSTRUCTION MACHINERY 

ADVANCE PAYABLE 

 

 

 

Clause 32.2If yes, 

Unconditional Bank 

Guarantee  

NOT APPLICABLE 

Clause 32.3 If yes, 

Rate of interest 

chargeable on 

advances 

 

NOT APPLICABLE 

Clause 32.4 If yes, 

Type & Amount of 

Advance payment that 

can be paid 

NOT APPLICABLE 

Clause 32.5 If yes, 

Recovery of advance 

payment 

NOT APPLICABLE 

33 Clause 33.1 Secured NOT APPLICABLE 
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 Contract DataP50F

41
 

GCC 

Clause  
Particulars Data 

Advance Applicable    

Clause 33.2 if yes, 

Unconditional Bank 

Guarantee  

NOT APPLICABLE 

Clause 33.2 if yes, 

Amount of Secured 

Advance  
NOT APPLICABLE 

Clause 33.3 if yes, 

Conditions for secured 

advance  

NOT APPLICABLE 

Clause 33.4 if yes, 

Recovery of Secured 

advance 

NOT APPLICABLE 

35 

Completion Certificate 

– after physical 

completion of the 

Work  

As per 'Annexure - U'P52F

43
 

Final Completion 

Certificate – after final 

payment on completion 

of the Work 

As per 'Annexure- V' 

36 

Competent Authority  

(Compensation for 

delay) 

Superintending Engineer, M P State Agricultural 

Marketing Board, Bhopal 

39 

Salient features of 

some of the major 

labour laws that are 

applicable 

As per 'Annexure-W' 

41P53F

44
 

Competent (Appellate) 

Authority  

Managing Director,  M P State Agricultural Marketing 

Board, Bhopal 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 
 

List of drawings –P54F

45
 

 

 

N. A. 
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Section 3 – Annexure N  

N. A. 
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

Details of MilestonesP55F

46 
 

 

 

 

 

 

 

N. A. 
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 Section 3 – Annexure O 

N. A. 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 
 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration 

-10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of 

stipulated period of completion, the amount retained as above shall be refunded. In 

case the work is not completed within the stipulated period of completion along 

with all such extensions which are granted to the Contractor for either Employer’s 

default or Force Majeure, the compensation shall be levied on the contractor at the 

rate of 0.05% per day of delay limited to a maximum of 10% of contract price.   

 The decision of Superintending Engineer shall be final and binding upon both the 

 parties.P56F
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab P57F
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N. A. 
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 Section 3 – Annexure Q 

N. A. 
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

 Weight ages* of component in the work 
 

S.No Component 
Percentage of 

component in the work 

1 Cement - PRc  

2 Steel  - PRs  

3 Bitumen - PRb  

4 POL -  PRf  

 

* Weight ages of various components of the work shall be as determined by 

the   competent technical sanction authority. 

 

Adjustment for cement component 

 (ii) Price adjustment for increase or decrease in the cost of cement  
procured by the contractor shall be paid in accordance with the  
following formula: 

 VRCR=  0.85 x PRCR/100 x R x (CR1R-CR0R)/CR0 

VRcR= increase or decrease in the cost of work during the month under 
 Consideration due to changes in rates for cement. 
CRoR= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

CR1R= The all India average wholesale price index for Grey cement for the month 
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindustry.nic.in) 

PRcR= Percentage of cement component of the work 
 
Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 
 
Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula: P58F

49 
VRsR= 0.85 x PRS Rx /100 x R x (SR1R-SR0R)/SR0 
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VRsR= Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel. 

SR0R= The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 

SRi R= The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi. (www.eaindustry.nic.in) 

PRsR= Percentage of steel component of the work. 
 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
Adjustment of bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 
in accordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 Vb= Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for bitumen. 

 Bo = The official retail price of bitumen at the IOC depot at nearest 
 center on the date of opening of Bids. 

 Bi = The official retail price of bitumen of IOC depot at nearest  center for 
 the 15P

th
P day of the month under consideration. 

 Pb = Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 
 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula: 
 
 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 

 Vf = Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for fuel and lubricants. 

 Fo = The official retail price of High Speed Diesel (HSD) at the existing 
 consumer pumps of IOC at nearest center on the date of opening of 
 Bids. 

 Fi = The official retail price of HSD at the existing consumer pumps of  IOC 
 at nearest center for the 15 P

th
P day of month of the under 

 consideration. 
 Pf = Percentage of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. P59F
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________[name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with ______________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of ___________________[amount of Guarantee]* ____________________[in 

words]. 

 We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as surety merely, the payment to _________________[name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding ____________[amount of guarantee]* 

___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed there under or of any of the Contract documents 

which may be made between __________________[name of Employer] and the Contractor, 

shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until _________________ [name of Employer] receives full 

repayment of the same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. P60F
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance  
 

INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on _________ and the 

Employer has reserved to himself the option of making any further advance or advances on 

the security of other materials brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as 

follows: 

That the said sum of Rupees ________________ so advanced by the Employer to P61F

52 

                                                 
52

Section 3 –Annexure T 



Page 72 of 94 

 

SUPRINTENDING ENGINEER 

 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid  (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the directions 

of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any 

officer authorized by him.  In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith replace 

the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf.P62F
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(6) P63F

54
PThat the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion 

of each such payment the Employer will be at liberty to make a recovery from the  

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the enforcement 

of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay the 

same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for payment 

and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with 

the value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided.  If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been here-in-before expressly provided for the same 

shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such 

reference.P64F
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 
Name of Work : Construction of …………………………………………………………………………………………… 

Agreement No. ……………………..……………..………….  Date …………………..…………….. 

 

Amount of Contract Rs ……………………………………….……. 

 

Name of Agency : ……………………………………………………………………………….… 

 

Used MB No.  ------------------------------------ 

 

Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 

Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

 

Date of issue  
 

      Executive Engineer 

      …..................................... 

      ……………………………..P65F
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 
 
Name of Work: Construction of …………………………………………………………………………………………… 

 

 
Agreement no. ………………………………………….……….  Date …………………………………… 
 
Name of Agency : ……………………………………………………………………………………………… 
 
Used MB No.  ---------------------------------------- 
 
Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 
Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date). 

Agreemented amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 
 

 

I have satisfied myself to best of my ability that the work has been done properly. 

 
Date of issue  

      Executive Engineer 
      …..................................... 
      ……………………………..P66F
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees. 

 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 
8.33%). The benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
is scheduled employment. 

 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 
h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotions etc. P67F

58 
 
i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed manner. 
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The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. States may have different 

number of employment size. 

 
j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority. 

 
l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides 

for regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 
 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 

the establishment and back etc.P68F

59 
 

o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to 
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whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process.P69F
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                                                   SECTION 361  

                                       Conditions of Contract 
                 Part – II--Special Conditions of Contract [SCC] 

            (1) Bidders are required to offer their bids Exclusive of applicable GST. The GST shall be paid by 

the govt. to the contractor separately as per order No. F-58/15/17/19/yo/4295 Bhopal, dated 05 

August 2017 issued by the secretary Govt. of M.P. PWD. 

             Attached copy of order dated 5/8/17, latter of CE (Procurement) No. 1298 Dt 9.8.17 and 

Mandi Board Letter No. 2253 date 30.08.2017 

 (2)  Performance Guarantee (P.G.) period (Defect Liability Period) for building shall be three 

years. Defect Liability Period shall start only after completion of work. The date of completion of the 

work will be the date of issue of physical completion certificate as per Annexure –U. Performance 

Guarantee shall not be enforced on incidence of breakage of glass panes and theft of a building 

elements. Contractor shall white wash/colour wash all elements of building at the end of defect 

liability period at his own cost (no payment shall be made for that) with one coat of the same material 

(white wash/colour wash & paint excluding base work of texture plaster) which has been applied in 

original work. Putty work shall not be repeated in such case except where damage to putty has 

occurred due to poor workmanship or leakage/seepage. White wash/colour wash & painting work 

done at the end of defect liability period in accordance to this condition shall be recorded in 

measurement book of final bill of the same work and page no. of MB shall be mentioned in the letter 

to be issued by the Assistant/Executive Engineer at the time of release of security deposit after end of 

performance guarantee (PG) period (Defect Liability Period). Security Deposit shall not be refunded 

without compliance of this special condition. 

 (3) Building shall periodically be inspected jointly by the contractor and engineer-in-charge or 

their authorised representative twice a year out of which one inspection shall take place during rainy 

months of July-August-September to take note of seepage/leakage and inspection note shall be 

issued by the engineer-in-charge or his authorised representative describing defects noticed. 

Emergency nature such as leakage/seepage , breaking of waste/soil pipe, water supply, drainage 

pipes shall be repaired/rectified within 15 days for which compliance shall be well documented and 

taken in to account (speaking order) while releasing security deposit at the end of performance 

guarantee (PG) period (Defects Liability Period) by the Additional Project Director Joint Project 

Director. All other conditions as per contract data issued vide govt. of M.P. PWD letter no. 

53/16/2012/19/P/526 dated 06.02.2014 for implementation of defect liability period shall be 

enforced along with this special condition. 

(4) In case similar rates are received from two or more bidder, closed cover offer shall be invited from 

such bidders to finalize the bid. Only lower rates shall be accepted.  

NAME OF WORK : COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS (Otis make) INSTALLED IN 
MANDI BOARD COMPLEX, BHOPAL FOR THREE YEARS: 

 (I) Lift at Western Gate (Otis Model No. ground floor to 3rd floor-12.0 MTRS) installed on 23/10/2012            
52KY 3612 

              (II) Lift at division office entrance gate - 4 floors (Otis Model No- ground floor to 4th floor – 15.0 MTRS) 
installed on 23/10/2012 52KY 3611 
This contract will cover the maintenance of the above electric elevator described in the following 
schedule including replacement of required spares, labour, oiling, greasing etc. The Contractor will 
maintain as described in the Schedule in working order on the following terms and conditions:- 
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a. The Tenderer will employ trained staff and carry out necessary periodical maintenance and a register 

shall be maintained and details of periodical maintenance shall be recorded by the contractor and shall 

be finally signed by Engineer-in-Charge. 

b. The Contractor will keep the equipment properly adjusted and maintained in proper safe operating 

conditions. 

c. The Contractor will have to repair and replace the entire component as required in elevator such as 

controllers, motors, worm gears, thrust bearing, bushes, magnet, safety device, Automatic doors, Infra 

Red Screen, Signals, main breaks, break shoe, suspension ropes, lift suspension safety devices, 

lubricators, switches, springs, push buttons, indicators, automatic rescue device,UPS battery, cable, 

wiring & its peripherals etc. parts using only genuine parts for this purpose. 

d. The Contractor will have to keep always spare parts in ready stock viz : gears, main breaks,electric 

motor, guide rail, counter weight, gate assembly,Tops, governor,own tools,  break shoe, suspension 

ropes, lift suspension safety devices, Controller, Lubricators, Switches, Springs, doors, push 

button,safety tools, Cables, wiring & its peripherals etc. and they should be kept always in proper 

working conditions. 

e. The Contractor shall agree to renew the guide shoes of rollers as & when required for adjustment of 

elevators. This is necessary to ensure the smooth and quick operation to keep guide rails properly 

lubricated. 

f. The Contractor will renew all wire ropes, if necessary to maintain as adequate factor of safety to 

equalize the tension of all hoist ropes. 

g. The log book should be maintained by the contractor; each and every repair should be entered in it by 

contractor person and got signed from site-in-Charge/ Engineer-in-Charge.  

h. The Contractor shall use lubricators, as required compound as per rigid manufacturers Specification. 

i. The Contractor shall examine, periodically all safety devices, automatic rescue device, UPS battery 
,controller and make their customary annual safety test etc. 

j. The minor repair should be carried out by the contractor on same day, after that fine @ Rs.200/- per 
day will be imposed for each lift. Comprehensive maintenance shall not be paid for such break down 
period. 

k. The major repair should be carried out by the contractor within 2 day, after that fine @ Rs.500/- per day 
will be imposed for each lift. Comprehensive maintenance shall not be paid for such break down period. 

l. The servicing of lift will be carried out in the presence of Site-in-Charge/ Engineer-in-Charge. The date 

and time will be informed by the Contractor personally to Site-in-Charge /Engineer-in-Charge. 

m. Renovation work will be carried out by the Contractor, no extra payment will be made for that work and 

Contractor will maintain it as per agreement. 

n. In case lift remain ideal for want of repairs or for any other reasons continuously for two days, the 

department will be liberty, that the same will be got repaired through any other agency at the cost of 

contractor. However the penalty and deduction as per clauses (j) and (k) shall be applicable to the 

Contractor. 

o. If there is any accident occurred due to inadequate maintenance and repairs of plant, the compensation 

will be borne by the contractor and department will not be responsible for its any compensation and 

repairs. 

p. The contractor shall have a phone at his workshop and at his residence in additional to mobile phone. 

The complaint will be lodged either by the Authorities on phone. On receipt of complaint the contractor 

will attend and repair these without any delay. 

q. Payment shall be made on half yearly basis or as per discretion of Engineer-in-charge. 

r. The whole electrical equipments such as exhaust fans, CFL, emergency light, ARD with battery should be 

maintained by the Contractor. 

s. The old parts on account of replacement by new parts will be retained by contractor. 

t. From the date of commencement of contract, the Contractor will be liable to repair/ replace any 

damaged part in the elevator/ lift. No extra payment shall be made for such expense. 

u. The Contractor will be liable to bear all expenses of repair/replacement of any damaged part due to any 

seepage/ leakage in the lift room, natural calamity like heavy rain, earthquake etc. 
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v. Tenderers are advised to do proper survey of the lift at present condition & examine it carefully, in 

which they have to repair/replace the damaged parts in the existing condition & handover it in working 

condition during commencement of contract. He should quote the rate accordingly. 

w. The 02 no. Lifts  & all its accessories will be handed over in existing condition to the contractor & after 

expiry of the contract will be taken over by the department in working condition in all respect. 

x. The old & unservicable material will be retained with the contractor & can be taken out from the site 

after obtaining written permission from the department . 

y. All type of material required for maintenance shall be similar make/ISI mark and as approved by the 

Engineer-in-charge. 

 

 
TERMS AND CONDITIONS 

NAME OF WORK : COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS (Otis make) INSTALLED IN MANDI             
BOARD COMPLEX, BHOPAL FOR THREE YEARS: 
(I) Lift at Western Gate(Otis Model No. ground floor to 3rd floor-12.0 MTRS) installed on 23/10/12 52KY 3612 
(II) Lift at division office entrance gate - 4 floors (Otis Model No- ground floor to 4th floor – 15.0 MTRS) 
installed on 23/10/2012 52KY 3611  

01. The contractor should have 'A' Class electrical license from M.P. Licensing Board (Electrical). 
02. Contractor has to follow M.P. Electrical safety department safety rules for the lift maintenance&repair 

work carried out by him at the site ,failing which panalty of Rs 5,000/- will be imposed. 
03. Contractor has to be obtain certificate each year from the  M.P. Electrical safety department in due 

time & submit one copy to the department & paste one copy duly laminated inside each lift failing 
which panalty of Rs 5,000/- will be imposed. 

04.  The contractor will be fully responsible for any accident damages and losses occurred due to 
negligence of work. The amount of these losses damages etc. will be recovered from the contractor. 

05. . The contractor will be fully responsible for taking all sorts of safety measures for his worker, during 
work to avoid any type of accident. 

06. In case of elevator failure, the contractor shall arrange for early restoration of elevator operation with 
elevator maintenance contractor & Engineer-in-charge co-ordination 

07. The period of contract will be for Three year from the date of commencement of work. 
08. Contractor registered in appropriate in Category can purchase tender document and 

               successful tender will have to submit company’s authorization certificate within 3 days after 
               issue of acceptance letter and prior to entering agreement failing which his EMD shall be 
               forfeited. 

09. In the event of any dispute all the matter shall be reffered to the Superintending Engineer of the 
MPSAMB Bhopal for arbitration whose decision shall be final & binding. 
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Enclosures 5 

Minimum Health & safety Requirement 08.12.2015 

 Safety measures- 

 General 

 (i) The contractor shall comply with all the requirements of ‘ The building and other 

construction workers (regulation of employment and conditions of service) act” 1996 and its 

Central Rule 1998/state rules and any other statuary requirements as applicable. 

 (ii) The contractor shall follow OWNER/MPPWD safety rules as issued from time to 

time with respect to safety in construction and erection. 

 (iii) The contractor shall have the approved safety, health and environment (SHE) 

policy in respect of safety and health of building workers and it shall be circulated widely 

and displayed at conspicuous place in Hindi and local language understood by the majority 

of the workers. A copy of the safety policy should be submitted to Engineer in charge. 

 (iv) The contractor shall prepare the safety plan comprising of method to implement 

the safety policy/rules, risk assessment and ensuring safety at work areas. Safety audits, 

inspection and its compliance, supervision and responsibility to ensure safety at various 

levels. Safety training to employees, review of safety and accident analysis. Ensure health 

and safety procedures to prevent accidents and submit to Engineer for approval as per the 

safety plan as annexed at annexure-1 

 (v) The contractors shall ensure proper safety of all the workmen, material, plan and 

equipments belongs to him or to him or to the employer or to other working at the site. 

 (vi) All equipments used in construction and erection by the contractor shall meet 

BIS/ International standards and where such standards can not be applicable, the contractor 

shall ensure these to be absolutely safe. All equipments shall be strictly operated and 

maintained by the contractor in accordance in accordance with manufacturer’s operation 

manual. The contractor should also follow guidelines/rules of the employer in this regard. 

(vii) The contractor shall provide suitable latest personal protective equipment of prescribed 

standard to all his employees and workmen according to the need. The engineer shall have 

the right to examine these safety equipments to determine their Suitability, reliability, 

acceptability and adaptability. The contractor should also ensure availability of these before 

their use at worksite.    
 (viii) The contractor shall provide safe means of access railings, stairs and ladders, 

scaffolding works, platforms, toe boards etc. the scaffolding shall be erected under the 

control and supervision of an experienced and competent person. For erection of scaffolds, 

access, work platforms etc. the material shall be good and the contractor shall use standard 

quality of materials. 

 

 (ix) The contractor shall follow and comply with all the safety rules, standards, codes 

of practices of owner/MPPWD and relevant provisions of applicable laws pertaining to the 

safety of workmen, employees, plants and equipments as many be prescribed from time  to  
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time without any protest or contest or reservation. In case of any unconformity between 

statuary requirements and the safety rules of the employer referred above, the later shall 

be binding on the contractor unless the statuary provisions are more stringent .As and when 

required he can refer/ obtain copy of OWNER/MPPWD safety documents as stated above. 

 (x) The contractor shall have his own arrangements with nearby hospitals for shifting 

and treatment of sick and injured. The medical examination of the workers employed in 

hazardous areas shall be conducted as per rule 223 of the building and other construction 

worker (regulation of employment and condition of service) central rule 1998. Their health 

records shall be maintained accordingly and to be submitted to Engineer when asked for. If 

any worker is found suffering from occupational health hazard, the worker should be shifted 

to suitable place of working and properly treated under intimation to engineer. The medical 

fitness certificate to be submitted to engineer. 

  (xi) First aid boxes equipped with requisite articles as specified in the rule231 of the 

building and other construction worker (regulation of employment and condition of service) 

central rule 1298 shall be provided at the construction sites for the use of workers. Training 

has to be provided on first aid to workmen and office bearers working at site. 

(a) EMERGENCY ACTION PLAN  
   

 The contractor shall prepare and emergency action plan approved by his 
   

 competent  authority  to  handle  any  emergency  occurred  during  any 
   

 construction work. Regular mock drills shall be organized to practice this 
   

 emergency plan. The emergency action plan should be widely circulated to 
   

 all the employees. Any suitable infrastructure shall be provided to handle 
  

 the emergencies.   
(b) SCAFFOLDING   
   

 The contractor shall take all precautions to prevent any accidental collapse 
   

 of scaffolding or fall of persons from scaffolding. The contractor should 
   

 ensure that scaffolding is designed by a competent person and its erection 
   

 and repair should be done under the expert supervision. The scaffolding 
   

 should meet the required strength and other requirements for the purpose 
   

 for which the scaffold is erected. The material used for scaffold should 
  

 conform to the BIS/ International standards.  

   

(c) OPENING   
The contractor shall ensure that there is no opening in any working 

platform/ any floor of the building, which may cause fall of workers or 

material. Whenever an opening on a platform/any floor of the building is 

unavoidable ,the opening should be suitably fenced and necessary measures 

for protection against falling objects or building workers from such 

platform shall be taken by providing suitable safety nets, safety belts or 

other similar means. 
 

FENCING OF MACHINERY  
The contractor shall provide suitable fencing or guard to all dangerous and moving 
parts of machinery.  
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The contractor shall not allow any of the employees to clean, lubricate, repair, adjust 
or examine when the machinery is in motion which may cause injury to the person.  
 

CARRYING OF EXCESSIVE WEIGHT BY A WORKER  
The worker shall not be allowed to lift by hand or carry over his head back or 
shoulder weight/load more than the maximum limit set by the prescribed rules for the 

person. 
  
OVERHEAD PROTECTION  
The contractor shall ensure that any area exposed to risk of falling materials, articles 

or objects is roped off or cordoned off or otherwise suitably guarded from inadvertent 
entry of any person.  
Wherever there is a possibility of falling of any material, equipment or construction 

workers while working at heights, a suitable and adequate safety net should be 
provided. The safety net should be in accordance with BIS standards.  
WORKING AT HEIGHTS  
All working platforms, ways and other places of construction work shall be free from 

accumulation of debris or any other material causing obstructions and tripping. 

Wherever workers are exposed to the hazard of falling into water, the contractor shall 

provide adequate equipment for saving the employees from drowning and rescuing 

from such hazard. The contractor shall provide boat or launch equipped with 

sufficient no. of life buoys, life jackets etc. and manned with trained personnel at the 

site of such work.  
Every opening at elevation from ground level through which a building worker, 
vehicle, material, equipment etc. may fall at a construction work shall be covered 

and/or guarded suitably by the contractor to prevent such falls.  
Wherever the workers are exposed to the hazards of falling from height, the 

contractor shall provide full harness safety belts fitted with fall arresting systems to all 

the employees working at higher elevations and life line of 8mm diameter wire rope 

with turn buckles for anchoring the safety belts while working or moving at higher 

elevations. Safety nets shall also be provided for saving them from fall from heights 

and such equipment should be in accordance with BIS standards.  
Wherever there is a possibility of falling of any material, equipment of construction 
workers while working at heights a suitable and adequate safety net should be 

provided. The safety net should be in accordance with BIS standards.  
The contractor shall provide standard prefabricated ladders on the columns where the 

workers are required to use them as an access for higher elevations till permanent 
staircase is provided. The workers shall be provided with safety belts fitted with fall 

arresting systems (fall arrestors) for climbing/getting down through ladders to prevent 

fall from height.  
Further any such decision of the Engineer shall not, in any way absolve the contractor 

of his responsibilities. In case, use of such a container or entry thereof into the site 
area is forbidden by OWNER/MPPWD the contractor shall use alternative methods 

with the approval of the OWNER/MPPWD to extension of work schedule.  
Where it is necessary to provide and/ or store petroleum products or petroleum 

mixtures and explosives, The contractor shall responsible for carrying out such 

provisions and/or storage in accordance with the rules and regulations laid down in 

petroleum act 1934, explosives act 1948 and petroleum and carbide of calcium 

manual published by the chief inspector of explosives of India. All such storage shall 

have prior approval of the Engineer. In case any approvals are necessary from the 

chief inspector (Explosives) or any other statuary authorities the contractor shall be 

responsible for obtaining the same.  
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The contractor shall provide suitable personnel protective equipments to the workers 

who are handling the hazardous and corrosive substances including alkalis and acids. 

As a precautionary measure the contractor should keep the bottles filled with distilled 

water in cupboard/boxes near work place for emergency eye wash by worker exposed 

to such hazardous chemicals.  
 

EYE PROTECTION  
The contractor shall provide suitable personal protective equipment to his workmen 
depending upon the nature of hazards and ensure their usage by the workers engaged 

in operation like welding, cutting, chipping, grinding or similar operations which may 
cause injuries to his eyes.  
 

ELECTRICAL HAZARDS  
The contractor should ensure that all electrical installations at the construction work 
comply with the requirements of latest electricity acts/ rules.  
The contractor shall take all adequate measures to prevent any worker from coming 

into physical contact with any electrical equipment or apparatus or machines or live 

electrical circuits which may cause electrical hazards during the construction works. 

The contractor shall provide sufficient ELCBs/ RCCBs for all the portable 

equipments, electrical switchboards, distribution panels etc. to prevent electrical 

shocks.  
The contractor should ensure use of single/ double insulated hand tools or low voltage 
i.e 110 volts hand tools.  
The contractor should also ensure that all temporary electrical installations at the 
construction works are provided with earth leakage circuit breakers.  
 

EXCAVATION  
The contractor shall take all necessary measures during excavation to prevent the 
hazards of falling or sliding of material or article from any bank or side of such 

excavation which is more than one and half meter above his footing by proving 

adequate piling, shoring, bracing etc. against such bank or sides.  
Adequate and suitable warning signs shall be put up at conspicuous places at the 

excavation work to prevent any persons or vehicles falling into the excavation trench. 
No workers should be allowed to work where he may be stuck or endangered by 

excavation machinery or collapse of excavations or trenches.  
 

VEHICULAR TRAFFIC  
The contractor should employ vehicle drivers who hold a valid driving license under 
the motor vehicle act 1988. 

 

EXCESSIVE NOISE, VIBRATION  
The contractor shall take adequate measures to protect the workers against the 

harmful effect of excessive noise or vibration. The noise should not exceed the limits 
prescribed under the concerned rules. Noise pollution (regulation and control) rules 

2000. 
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ELECTRICAL INSTALLATIONS  
The contractor shall not interfere or disturb electric fuses, wiring or other electrical 

equipment belonging to the employer or other contractors under any circumstances, 
whatsoever unless expressly permitted in writing by the engineer to handle such fuses 

wiring or electrical equipments.  
1)  Before the contractor connects any electrical appliances to any plug or 

            

  socket belonging to the other contractor or the OWNER/MPPWD he 
           

  shall         
            

 (a)    Satisfy  the  engineer  that  the  appliance  is  in  good  working 
           

     condition.       
           

 (b)    Inform the engineer of the maximum current rating, voltage and 
          

     phases of the appliances.     
          

 (c)    Obtain  permission  of  the  engineer  detailing  the  sockets  to 
         

     which the appliances may be connected.   
       

2)  The engineer will not grant permission to connect until he is satisfied 
      

  that     
         

 (a)    The  appliance  is  in  good  condition  and  is  fitted  with  the 
        

     suitable plug having earth connection with the body.  
        

 (b)    Wherever armored/ metallic sheathed multi core cable is used, 
       

     the same should be connected to earth.  
    

3)  No  repair  work  shall  be  carried  out  on  nay  live  equipment.  The 
    

  engineer must declare the equipment safe and a permit to work shall be 
    

  issued by the OWNER/MPPWD/ contractor as the case may be to 
    

  carry out any repair/ maintenance work. While working on electric 
    

  lines/ equipments whether live or dead, suitable type and sufficient 
    

  quantity  of  tools  will  have  to  be  provided  b  the  contractor  to 
   

  electricians/ workmen/ officers.  
   

4)  The contractor shall employ necessary number of qualified full time 
   

  electricians/ electrical supervisors to maintain his temporary electrical  
installation.  

The installations shall be provided with suitable ELCBs and RCCBs wherever 

required. 
 

SAFETY ORGANIZATION  
1) The contractor employing more than 250 workmen whether temporary, 

  

 casual probationary, regular or permanent shall employ at least one full 
  

 time  safety  officer  exclusively  to  supervise  safety  aspects  of  the  
equipments and workmen, who will coordinate with the 

OWNER/MPPWD safety officer. Further requirements of safety 

officers, if any shall be guided by rule 209 of the building and other 

construction worker (regulations of employment and conditions of 

service) central rule 1998. In case the work is being carried out 

through  
sub-contractor the employees/workmen of the sub-contractor shall also 

be considered as the contractor‟s employee/ workmen for the above 

purpose.   
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In case of contractor employing less than 250 workmen he should designate one of his 

engineer/supervisor or the contractor himself (if he is directly supervising the work) as 

safety officer in addition to his existing responsibilities. The engineer/supervisor should 

get at least 2 days safety training from any reputed organization or from 

OWNER/MPPWD before resuming the work. If already trained in past the declaration 

along the training certificate to be furnished to OWNER / MPPWD safety officer.  
a.  The name and address of such safety officer of the contractor will be promptly 

informed in writing to the engineer with a copy to the project safety officer 

before he starts work or immediately after any change of the incumbent is 

made during currency of the contract. 
 

REPORTING OF ACCIDENT AND INVESTIGATION  
In case any accident occurs during the construction/erection or other associated 

activities undertaken by the contractor thereby causing any near miss, minor or major 

fatal injury to his employees due to any reason whatsoever. It shall be the 

responsibility of the contractor to promptly inform to the engineer OWNER/MPPWD 

safety officer with a cop to OWNER/MPPWD head of project in the prescribed form 

and also to all the authorities envisaged under the applicable laws.  
 

RIGHT TO STOP WORK  
1) The engineer shall have the right at his sole discretion to stop the work. If in 

his opinion the work is being carried out in such a way that it may cause 

accidents and endanger the safety of the persons and/ or property/or 

equipments. In such cases the contractor shall be informed in writing about the 

nature of hazards and possible injury /accident and he shall comply to remove 

shortcomings promptly. The contractor after stopping the specific work can, if 

felt necessary appeal against the order of stoppage of work to the engineer 

within 3 days of such stoppage of work ad decision of the engineer in this 

respect shall be conclusive and binding on the contractor.  
2) The contractor shall not be entitled for any damages/compensation for 

stoppage of work. (Sub-clause 7 17.00 (i)) due to safety reasons and the period 

of such stoppage of work shall not be taken as an extension of time for 

completion of the facilities and will not be the ground for waiver of levy of 

liquidated damages. 
 

FIRE PROTECTION  
The contractor shall provide sufficient fire extinguishers at place(s) of 

work. The fire extinguisher shall be properly maintained as per relevant BIS 

standards. The employees shall be trained to operate the fire extinguishers/ 
equipments.  
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PENALTIES  
(i)If the contractor fails to provide the safe working environment as per the  
safety rules of OWNER/MPPWD or continues the work even after being 

instructed to stop the work by the engineer as provided in clause 7 17.00 (i) 

above the contractor should be penalized @ of Rs. 25000/- per day or part 

thereof till the instructions are compiled with and so certified by the 

engineer. However, in case of accident the provisions contained in sub-

clause 7.19.00(ii) below shall also apply in addition to the penalties 

mentioned in this sub-clause.  
(ii)If the contractor does not take all safety precautions and/or fails to comply 

with the safety rules as prescribed by the employer or under the applicable 
law for the safety of the plant and equipment and for the safety of personnel 

and the contractor does not  prevent hazardous conditions  which cause injury  
to his own employees or employees of other contractors or 

OWNER/MPPWD‟s employees or any other person who are at the site or  
adjacent thereto, the contractor shall be responsible for payment of penalty 
to OWNER/MPPWD as per the following schedule  

 a   Fatal   injury   of accident   penalty @ 10% of contract value or  

    Causing death     Rs. 5,00,000/- per  person whichever  

         is less.    
b Major injuries or accidents      penalty @ 2.5% of contract value or 

Causing 25% or more Rs. 1,00,000/- per person whichever  
permanent Disablement to is less. 

workmen Or employees  
 

c Permanent  disablement  shall  have  the  same  meaning  as  
indicated  in  the workmen‟s compensation act 1923. The penalty 
mentioned above shall be in  

addition to the compensation payable to the workmen/employees under the 

relevant provisions of the workmen‟s compensation act 1923. The penalty 

mentioned above shall be in addition to the compensation payable to the 

workmen/employees under the relevant provisions of the workmen‟s 
compensation act 1923 and rules framed there under or any other applicable 
laws as applicable from time to time.  

 (iii)  If  any  contractor  worker  found  working  without  using  the  safety  

  equipment  like  safety  helmet,  safety  shoes,  safety  belts  etc.  or  without  

  anchoring  the  safety  belts  while  working  at  height,  the  engineer  /safety  

  officer of OWNER/MPPWD shall have the right to penalize the contractor  

  for Rs. 200/- per person per day as such worker shall be allowed to work on  

  that  day.  Engineer  /safety officer  of  OWNER/MPPWD  will  also  issue  a  

  notice in this regard to the contractor.      

 (iv) If two or more fatal accidents occur at same OWNER/MPPWD site under  

  the control of contractor during the period of contract and he has   

1 not completed with keeping adequate PPEs in stock   
   

2 defaulted in providing PPEs to his workmen   
  

3 not followed statuary requirements /OWNER/MPPWD safety rules  
 

4 been issued warning notices by OWNER/MPPWD head of the project on non 
    

  observance of safety norms   
  

5 not provided safety training to all his workmen  
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The contractor can be debarred from getting tender documents in OWNER/MPPWD 
for two years from the date of last accident.  

The safety performance will also be one of the overriding criteria for evaluation of 

overall performance of the contractor by OWNER/MPPWD. The contractor shall 

submit the accident data including fatal/non-fatal accidents for the last three years 

where he has undertaken the construction activities project-wise along with the bid 

documents. This will also be considered for evaluation of tender documents, if the 

information give by the contractor found to be incorrect, his contract will be liable to 

be terminated.  
AWARD 
If the contractors performance on safety front is found satisfactory i.e without any  
fatal/ reportable accident in the year of consideration, he may be considered for 

suitable award “ACCIDENT FREE SAFETY MERITORIOUS AWARD” as per 
Scheme of the employer. 

Some of the relevant safety codes are given here under 

IS 3696 safety code for scaffolding and ladders (part 1&2) 

IS 3764 excavation work-code of Safety  
IS 4081 safety code for blasting and related drilling operations 

IS 4130 Demolition of building – code of safety 

IS 5121 safety code for piling and other deep foundations  
IS 5916 safety code for construction involving use of hot bituminous materials 
IS 7205 safety code for erection of structural steel work  
IS 7293 safety code for working with construction machinery  
IS 7969 safety code for handling and storage of building materials 
Indian explosives act 1940 as updated.  
SAFETY PLAN  

1. Safety policy of the contractor to be enclosed.  
2. When the safety policy was last reviewed.  
3. Details of implementation procedure/methods to implement safety policy/safety rules.  
4. Review of accident analysis method. Methods to ensure safety and health.  
5. Unit executive responsible to ensure safety at various levels in work area.  
6. List of employees trained in safety employed before execution of the job. Give the 

details of training.  
7. Safety training targets schedules, methods adopted to provide safety training to all the 

employees.  
8. Details of checklist for different jobs/ work and responsible person to ensure 

compliance (copy of checklist to be enclosed)  
9. Regular safety inspection methods and periodicity and list of members to be enclosed.  
10. Risk assessment safety audit by professional agencies periodicity.  
11. Provision of treatment of injured persons at work site.  
12. Review of overall safety by top management and periodicity.  
13. System for implementation of statuary legislations.  
14. Issue of PPEs to employee‟s periodicity/stock on hand etc. 
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SECTION 4 

BILL OF QUANTITIES (BOQ) 

General Description of Work    :-  COMPREHENSIVE ANNUAL MAINTENANCE OF 
TWO LIFTS (OTIS make) INSTALLED IN MANDI 
BOARD COMPLEX, BHOPAL FOR THREE 
YEARS 

Probable Amount of Contract   : 

(Rs. In Figure)                    :- Rs. 6.00 Lakhs  

(Rs. In Words)                   :- Rs. Six Lakh Only.  

S. 

No. 
Particulars of Item of work Unit Rate 

Amount (in 

figure) 

Amount (in 

words) 

I II IV V VI VII 

1 COMPREHENSIVE 
ANNUAL MAINTENANCE 
OF TWO LIFTS (Otis make) 
INSTALLED IN MANDI 
BOARD COMPLEX, 
BHOPAL FOR THREE 
YEARS: 
 (I) Lift at Western Gate 
(Otis Model No. ground floor 
to 3rd floor- 12.0 Mtrs) 
installed on 23/10/2012 
52KY 3612 
(II) Lift at division office 
entrance gate - 4 floors 
(Otis Model No- ground floor 
to 4th floor - 15.0 Mtrs) 
installed on 23/10/2012 
52KY 3611 

Lump 

sum 

for 

three 

years 

6,00,000/- 6,00,000/- Six Lakh 

Only. 

Total Amount (Rs. In Figure) 6,00,000/- 
 

Total Amount (Rs. In Words)  Rs. Six Lakh Only.  

 
Executive Engineer 

M.P. State Agricultural 

Marketing Board, 

Bhopal Technical Div. - 02 
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                                           SECTION 5 

AGREEMENT FORM 
AGREEMENT 

 This agreement, made on the _________________ day of ________________  
between ___________________ (name and address of Employer) (hereinafter called " the 

Employer) and____________________________________ (name and address of contractor) 

hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute the Construction of  

Construction of ……………………………………………………………………………………………..(here in after 

called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein, at a cost of Rs. 

……………………………………. (in words ………………………………………………………………… 

……………………………………………………………………………………………………………………………………………………………

) 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz. 

i.  Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv.  Contract Data  
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

 The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 
 Signed, Sealed and Delivered by the said ____________________________ 
_________________________________________________________________ in the presence of: 
 
 
 
Binding Signature of Employer                                                    Binding Signature of Contractor 

 



 

 

 
 

 

                                            

 


