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G-SCHEDULE FOR COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS 
(Otis make) Y2381 (VIP LIFT)& Y2382 (DIVISION OFFICE ENTERANCE) INSTALLED 

IN MANDI BOARD COMPLEX, BHOPAL FOR THREE YEARS 

 

 

 

 

Sr. Particular of item and details of work Unit 

Rate as per last contract 

agreement expired on 

28.01.2016 

1 2 3 4 

1 

  

  

COMPREHENSIVE ANNUAL MAINTENANCE OF 

TWO LIFTS (Otis make) INSTALLED IN MANDI 

BOARD COMPLEX, BHOPAL FOR THREE YEARS: 
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645000.00 

  

(I) Lift at Main Gate(VIP Lift) 

(Otis Model No. ground floor to 3rd floor- 12.0 Mtrs) 

installed on 24/12/2007 52MY 2381 

(II) Lift at division office entrance gate - 4 floors 

(Otis Model No- ground floor to 4th floor - 15.0 Mtrs) 

installed on 11/01/2008 52MY 2382 

  NON SOR     

Executive- Engineer 

M.P.State  Agri. Market. Board 

Technical Division No. 02 Bhopal 
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OOFFFFIICCEE  OOFF  TTHHEE  EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR    
MM..PP..  SSTTAATTEE  AAGGRRIICCUULLTTUURRAALL  MMAARRKKEETTIINNGG  BBOOAARRDD      

2266,,  AArreerraa  HHiillllss,,  KKiissaann  BBhhaawwaann,,  TTeecchhnniiccaall  DDiivviissiioonn  --  0022,,  BBhhooppaall  

  

AAppppeennddiixx  22..1100 

TTeennddeerr  DDooccuummeenntt  
  

  FFoorr  LLuummpp  ssuumm  RRaattee  oonnllyy  iinn  WWoorrkkss  DDeeppaarrttmmeennttss  aanndd  ootthheerr  

DDeeppaarrttmmeennttss  ssiimmiillaarr  ttoo  WWoorrkkss  DDeeppaarrttmmeennttss      

((EEffffeeccttiivvee  ffrroomm  0011//0011//22001144))  

  

Office of the   : EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR MM..PP..  SSTTAATTEE      

    AAGGRRIICCUULLTTUURRAALL  MMAARRKKEETTIINNGG  BBOOAARRDD,,                    

BBhhooppaall  DDiivviissiioonn  --  0022,,  BBhhooppaall  

NIT Number and Date  : NIT No. 1514  Dated: 12/02/2019 

Agreement Number and Date  :  

Name of Work : COMPREHENSIVE ANNUAL MAINTENANCE 

OF TWO LIFTS (Otis make) Y2381 (VIP LIFT)& 

Y2382 (DIVISION OFFICE ENTERANCE) 

INSTALLED IN MANDI BOARD COMPLEX, 

BHOPAL FOR THREE YEARS 

Name of the Contractor  :  

Probable Amount of Contract   

(Rs. In Figure)  : Rs. 6,45,000/- 

   (Rs. In Words)  : Rupees Six Lakhs Forty Five Thousand only 

Contract Amount   

(Rs. In Figure)  :  

(Rs. In Words)  :  

Stipulated Period of Completion: 36 Months 
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SECTION 1 
 

OFFICE OF THE EXECUTIVE ENGINEER                             
M.P. STATE AGRICULTURAL MARKETING BOARD                                        

26, Arera Hills, Kisan Bhawan, Technical Division 02 Bhopal 

 
Notice Inviting Tenders 

 
N.I.T. No./TecDNo.2/LIFT/PART/28/3II/1514   Dated 12.02.2019 
 

 Off-line Lump sum rate bids for the following works are invited from expert agency/ 
reputed firms fulfilling qualification criteria:- 

 

Work District(s) 
Probable 
Amount 

(Rs. in lakh) 

Completion 
period (months) 

COMPREHENSIVE  ANNUAL 
MAINTENANCE OF TWO LIFTS (Otis 
make) INSTALLED IN MANDI BOARD 
COMPLEX, BHOPAL FOR THREE 
YEARS: 
 (I) Lift at Main Gate(VIP Lift) 
(Otis make ground floor to 3rd floor- 12.0 
Mtrs) installed on 24/12/2007 MY 2381  
(II) Lift at division office entrance gate - 4 
floors 
(Otis make ground floor to 4th floor - 15.0 
Mtrs) installed on 11/01/2008 MY 2382 

Bhopal 

6.45 Lakhs 
(Rs. Six Lakhs 

Forty Five 
Thousand Only.) 

36 Months (03 
years) 

(Including Rainy 
Season) 

 
1. Interested bidders can view the NIT on mandi board’s web site 

http://www.mpmandiboard.gov.in 
2. The bid document can be downloaded from mandi board’s web site 

http://www.mpmandiboard.gov.in from 14.02.2019 to 05.03.2019. And Demand Draft of 
Rs.2000/- have to be submitted in a separate envelope A at the time of submission of 
the tender form. The Demand Draft should be in the name of “Executive Engineer, M.P. 
State Agricultural Marketing Board, Technical Division No.2, Bhopal”.    

3. Amendments to NIT, if any, would we publish on Mandi Board’s website only, and not 
in newspaper. 

 
Executive Engineer 

M.P. State Agricultural Marketing Board, 

Technical Div. – 02, Bhopal 

 
________________ 

Section 1 - NIT  
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OFFICE OF THE EXECUTIVE ENGINEER                             
M.P. STATE AGRICULTURAL MARKETING BOARD                                        

26, Arera Hills, Kisan Bhawan, Bhopal Technical Division 02 Bhopal 
 

Notice Inviting Tenders 
 

N.I.T. No./TecDNo.2/LIFT/PART/28/3II/1514   Dated 12.02.2019 
 
Off-line Lump sum rate bids for the following works are invited from expert agency/ 

reputed firms fulfilling qualification criteria:- 
 
 

 

Name of work District  

Probable 
Amount of 
Contract 

(Rs. in lakh) 

Earnest 
Money 
deposit 
(EMD) 

(in Rupees) 

Cost of bid 
Document (in 

Rupees) 

Period of 
completion (in 

month) 

COMPREHENSIVE ANNUAL 
MAINTENANCE OF TWO 
LIFTS (Otis make) 
INSTALLED IN MANDI 
BOARD COMPLEX, BHOPAL 
FOR THREE YEARS: 
 (I) Lift at Main Gate(VIP Lift) 
(Otis make ground floor to 3rd 
floor- 12.0 Mtrs) installed on 
24/12/2007 MY 2381  
(II) Lift at division office 
entrance gate - 4 floors 
(Otis make ground floor to 4th 
floor - 15.0 Mtrs) installed on 
11/01/2008 MY 2382 

 
Bhopal 

 
Rs. 6.45 Lakh 

 
(Rs. Six 

Lakhs Forty 
Five 

Thousand 
Only.) 

 
Rs.12900/- 

 
(Rs. Twelve 
Thousand 

Nine 
Hundred 

Only.) 

 
Rs. 2000/- 

 
(Rs. Two 
Thousand 

Only.) 

 
36 Months 
(Including 

Rainy 
Season) 

 

 

1. All details relating to the bid Documents(s) can be viewed and downloaded free of cost 

on the website http://www. mpmandiboard.gov.in 

2. Bid document can be purchased after making offline payment through Demand Draft 

of Rs.2000/- which have to be submitted in a separate envelope A at the time of 

submission of the tender form. The Demand Draft should be in favour of “Executive 
Engineer, M.P. State Agricultural Marketing Board, Technical Division No.2, Bhopal”. 

3. At the time of submission of the bid the eligible bidder shall be required to : 

(i)  Pay the cost of bid Document in the form of Demand Draft in a separate 

envelope A; 

(ii)  Deposit the earnest Money in the form of FDR/ TDR in envelope B; 

(iii)  Submit a check list;  

(iv) Submit an affidavit and mandatory documents (PAN, TAN, GST no., ESIC 

certificate, EPF, 'A' Class electrical license from M.P. Licensing Board 

(Electrical), Annual Turnover as required, Work Experience as required etc.) in 

envelope C; and 

(v) Price bid in envelope D. 

Details can be seen in the bid data sheet. 
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4. Pre-qualification- Prequalification conditions, wherever applicable, are given in the bid 
Data Sheet. 

5. Special Eligibility- Special eligibility conditions, if any, are given in the bid data sheet. 
6. The bid Document can be purchased only from 14.02.2019 to 05.03.2019. Other key 

dates may be seen in bid data sheet. 
7. Additional special condition of contract:- Bidders are required to offer their bids exclusive of 

applicable GST. The GST shall be paid by the department to the contractor separately. 

8.   Amendments to NIT, if any, would be published on Mandi Board’s website only, and 
not in newspaper. 

 
 
 

Executive Engineer 

M.P. State Agricultural Marketing Board, 

Technical Div. – 02, Bhopal 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 

1. SCOPE OF BID  

 The detailed description of work, hereinafter referred as 'work', is given in the Bid 

Data Sheet.  

2. General Quality of Work : 

 The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet / Contract Data, and shall have to meet high 

standards of workmanship, safety and security of workmen and works.  

3. PROCEDURE FOR PARTICIPATION IN OFFLINE TENDER 

 The procedure of participation in offline tender is given in the Bid Data Sheet.  

4. ONE BID PER BIDDER  

4.1 The bidder can be individual entity of a joint venture (if permitted as per Bid data 

sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

the Bid Data Sheet.  

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. if 

he does so, all bids wherein the bidder has participated shall stand disqualified.  

5. Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Mandi Board Bhopal. 

6. Site visit and examination of works  

 The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the works. All costs 

in this respect shall have to be borne by the bidder.  

 

B. Bid Documents 

7. CONTENT OF BID DOCUMENT 

 

_________________ 

Section 2 - Instruction to Bidders 
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 The Bid Documents comprises of the following documents: 

1. NIT with all amendments   

2. Instructions to Bidders, Bid Data Sheet with all Annexure. 

3. Conditions of Contract : 

i. Part  I General of Contract and the Contract Data with all Annexure ; and  

ii. Part II Special Conditions of Contract.  

4. Specifications  

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8.  Letter of Acceptance 

9. Agreement and  

10. Any other document (s), as specified 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data. Forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Bidder shall be solely responsible for his failure to 

do so.  

9. Pre-Bid Meetings (where applicable) 

Wherever the Bid Data Sheet provides for pre- bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the 

website only, and intimation to bidders would be given separately.  

9.2 Any prospective bidder may raise his queries and / or seek clarifications in 

writing before or during the pre- bid meeting. The purpose of such meeting is to 

clarify issues and answer questions on any matter that may be raised at that 

stage. The Employer may, at his option, give such clarifications as are felt 

necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website.  

9.4 Pursuant to the pre-bid meetings if the Employer deems it necessary to amend 

the Bid Document, it shall be done by issuing amendment to the offline NIT. 

__________________________ 

Section 2 - Instruction to Bidders 
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10. Amendment of Bid Documents  

 10.1  Before the deadline for submission of bids. The Employer may amend or modify 

the Bid Documents by publications of the same on the website.  

 10.2 All amendments shall form part of the Bid Document. 

 10.3 The Employer may, at its discretion, extend the last date for submission of bids 

by publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids offline, encrypt their Bid Data in the Bid Forms 

and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of the 

Notice inviting e-Tenders after signing of the same by the Digital Signature of their 

authorized representative. 

12 DOCUMENTS COMPRISING THE BID  

 The Bid submitted offline by the bidder shall be in the following parts: 
 Part 1 - This shall be known as offline Envelope A and shall contain cost of Document 

in the form of Demand Draft of Rs.2000/- in favour of “Executive Engineer, M.P. State 
Agricultural Marketing Board, Technical Division No.2, Bhopal”. 
Part 2 - This shall be known as offline Envelope B and should contain Earnest Money 
Deposit. 

  Part 3 - This shall be known as offline Envelope C and would apply for all bids offline 
 Envelope C shall contain the following as per details given in the Bid Data Sheet: 

i) Organizational details in format given in the Bid Data Sheet;  

ii) An affidavit duly notarized; 

iii) Mandatory documents (PAN, TAN, GST no., ESIC certificate, EPF, 'A' Class 

electrical license from M.P. Licensing Board (Electrical), Annual Turnover as 

required, Work Experience as required etc.); and  

iv) Pre-qualification conditions and /or special eligibility conditions stipulated in the Bid 

Data Sheet. A self - certified sheet duly supported by documents to demonstrate 

fulfillment of pre-qualification conditions. 

Part 4 - This shall be known as offline Envelope D and would apply to all bids. 

Envelope D shall contain financial offer in the prescribed format enclosed with 

the Bid Data Sheet. 

The content/s in the envelope should be mentioned in each envelope separately.   

13. Language  

 The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and 

printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such 

case, for the purposes of interpretation of the bid, such translation shall govern.  

_________________________ 

Section 2 - Instruction to Bidder 
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14. TECHNICAL PROPOSAL 

 14.1 Only, In case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given 

in the Bid Data Sheet.  

 14.2 All the document / information enclosed with the Technical Proposal should be 

self attested and certified by the bidder. The Bidder shall be liable for forfeiture 

of his earnest money deposit, if any document / information are found false / 

fake / untrue before acceptance of bid. If it is found after acceptance of the bid, 

the bid sanctioning authority may at his discretion forfeit his performance 

security / guarantee, security deposit, enlistment deposit and take any other 

suitable action.  

15.   FINANCIAL BID  

 i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 

lump sum, and not item wise, If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contract given in NIT. 

The overall percentage rate would apply for all items of work. 

 ii. Lump sum rate shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 

other levies except GST; and the Employer shall not be liable for the same. 

iv. The Material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS  

  The bids shall remain valid for a period specified in the Bid Data Sheet after the 

date of "Close for bidding" as prescribed by the Employer. The validity of the bid can be 

extended by mutual consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

 17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 

the amount specified in the Bid Data Sheet. 

 17.2 The EMD shall be in the form of Fixed Deposit of a scheduled commercial bank, 

issued in favour of favour given in the Bid Data Sheet.   

  The Fixed Deposit Receipt shall be valid for six months or more after the last 

date of receipt of bids. However, other form(s) of EMD may be allowed by 

the Employer by mentioning in the Bid Data Sheet.  

17.3 Bid Not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid.  

 

_________________________ 

Section 2 - Instruction to Bidders 
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17.5 EMD of the successful Bidder will be discharged when the Bidder has signed 

the Agreement after furnishing the required Performance Security.  

17.6 Failure to sign the contract by the selected bidder, within the specified period for 

whatsoever reason, shall result in forfeiture of the earnest money deposit.  

D. Submission of Bid 

18. The bidder is required to submit offline bid duly signed, and Envelop 'D' in 

physical form also at the place prescribed in the Bid Data Sheet.  

E. Opening and Evaluation of Bid 

19. PROCEDURE  

 19.1 Envelope 'A' shall be opened first offline at the time and date notified and 

its content shall be checked. In case where Envelope 'A' does not contain 

requisite document, such bid shall be treated as non-responsive, and 

Envelope B and/ or C and / or D of such bid shall not be opened. 

 19.2 Envelope 'B' shall be opened offline at the time and date notified and its 

contents shall be checked. In case where Envelop 'B' does not contain all 

requisite documents, such bid shall be treated as non-responsive, and 

Envelope C and / or D of such bid shall not be opened. 

 19.3 Wherever Envelope 'C' (Technical Bid) is required to be submitted, the 

same shall be opened offline at the time and date notified. The bidder 

shall have freedom to witness opening of the Envelop 'C'.  Envelope 'D' 

(Financial Bid) of bidders who are not qualified in Technical Bid 

(Envelope 'C') shall not be opened.  

 19.3 Envelope 'D' (Financial Bid) shall be opened offline at the time and date 

notified. The Bidder shall have freedom to witness opening of the 

Envelope 'D'. 

 19.4 After opening Envelope 'D' all responsive bids shall be compared to 

determine the lowest evaluated bid.  

 19.5 The Employer reserves the right to accept or reject any bid, and to annul 

the bidding process and reject all the bids at any time prior to contract 

award without incurring any liability. In all such cases reasons shall be 

recorded.  

 19.6 The Employer reserves the right of accepting the bid for the whole work 

or for a distinct part of it.  

__________________________ 

Section 2 - Instruction to Bidders 
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20. Confidentiality  

 20.1  Information relating to examination, evolution, comparison and 

recommendation of contract award shall not be disclosed to bidders or 

any other person not officially concerned with such process until final 

decision on the bid. 

 20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid.  

 

F. Award of Contract 

 21.  Award of Contract 

   The Employer shall notify the successful bidder by issuing a 'Letter of 

Acceptance' (LOA) that his bid has been accepted.  

22. Performance Security  

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued 

shall have to furnish performance security of the amount in the form and 

for the duration, etc. as specified in the Bid Data sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid 

Data Sheet and shall be in the form and for the duration, etc. similar to 

Performance Security.  

23. Signing of Contract Agreement  

23.1 The successful bidder shall have to furnish Performance Security and 

Additional Performance Security, if any, and sign the contract agreement 

within 15 days of issues of LOA.  

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work.  

23.3 In the even of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the Contract 

Agreement, his EMD shall stand forfeited without prejudice to the right of 

the employer for taking any other action against the bidder.  

__________________________ 

Section 2 - Instruction to Bidders 
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24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. May reject the bid for award if determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. May debar the bidder declaring ineligible, either indefinitely or for a stated period 

of time, to participate in bids, if it at any time determines that the bidder has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for, or in executing Contract. 

 For the purposes of this provision, the terms set forth above are defined as 

follows:   

a. "Corrupt Practice" means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 

b. "Fraudulent practice" means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads; or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c. "Coercive Practice" means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party;  

d. "Collusive Practice" means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of another party.  

 

[End of ITB] 

 

       

 

 

 

__________________________ 

Section 2 - Instruction to Bidders 
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Bid Data Sheet 
GENERAL  

Sr.No PARTICULARS DATA 

1 Office Inviting tender  EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR MM..PP..  SSTTAATTEE  

AAGGRRIICCUULLTTUURRAALL  MMAARRKKEETTIINNGG  BBOOAARRDD,,  

TTeecchhnniiccaall  DDiivviissiioonn  --  0022,,  BBhhooppaall  

2 NIT No.    1514 

3 Date of NIT      12.02.2019 

4 Bid documents download available from 
date & time  

   14.02.2019 11.00 AM 

5 Website link  http://www.mpmandiboard.gov.in 
SECTION 1 NIT   

CLAUSE 
Reference 

PARTICULARS DATA 

2 Portal Fees Rs. (As per Portal) 

3 Cost of bid documents Rs. 2000/- 

Cost of Bid documents Payable at  Bhopal.  

Cost of Bid documents in favor of  EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR MM..PP..  SSTTAATTEE  

AAGGRRIICCUULLTTUURRAALL  MMAARRKKEETTIINNGG  BBOOAARRDD,,  

TTeecchhnniiccaall  DDiivviissiioonn  --  0022,,  BBhhooppaall  

4 Affidavit format  Annexure B  

5 Pre-qualifications required Yes No 

 If Yes, details   Annexure C 

6 Special Eligibility  Yes No 

 If Yes, details   Annexure D N.A. 

7 Key dates Annexure A Yes 

SECTION 2 ITB  

CLAUSE 
Reference 

PARTICULARS DATA 

1. Name of 'Work' COMPREHENSIVE ANNUAL MAINTENANCE OF 
TWO LIFTS (Otis make) INSTALLED IN MANDI 
BOARD COMPLEX, BHOPAL FOR THREE 
YEARS: 
 (I) Lift at Main Gate(VIP Lift) 
(Otis make ground floor to 3rd floor- 12.0 Mtrs) 
installed on 24/12/2007 MY 2381  
(II) Lift at division office entrance gate - 4 floors 
(Otis make ground floor to 4th floor - 15.0 Mtrs) 
installed on 11/01/2008 MY 2382 

2. Specifications Annexure - E 

3. Procedure for participation in E-Tendering  Annexure - F 

4. Whether Joint Venture is allowed Yes No 

If yes, requirement for Joint Venture Annexure - G 

5. Pre bid meeting to be held No 

If Yes, Date, Time & Place Date  :         .........……… 
Time From : .........……… 
Place :          .........……… 

 

 

__________________________ 

Section 2 - Bid Data Sheet 
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BID DATA SHEET 

CLAUSE 
Reference 

PARTICULARS DATA 

12 

Envelope - A containing :  

Cost of Bid Document 

Rs. 2000/- 

Envelope - B containing :  

Earnest Money Deposit 

Rs. 12900/- 

Envelope - C containing :  

i. Organizational details as per 

Annexure - H  

At the Office of the EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR 

MM..PP..  SSTTAATTEE  AAGGRRIICCUULLTTUURRAALL  MMAARRKKEETTIINNGG  

BBOOAARRDD,,  TTeecchhnniiccaall  DDiivviissiioonn  --  0022,,  BBhhooppaall   

ii. An affidavit duly notarized as per 

Annexure - B  

Should reach in physical form 

 

------------- 

iii. Mandatory documents  PAN, TAN, GST no., ESIC certificate, EPF, 

'A' Class electrical license from M.P. 

Licensing Board (Electrical), Annual 

Turnover as required, Work Experience as 

required etc. 

Envelope - C Technical Proposal 
Annexure - I and 

Annexure - I (Format - I - 1 to I - 5) 

Envelope - D Financial Bid  Annexure - J 

14 Materials to be issued by the department  Annexure - K 

15 Period of Validity of Bid  120 Days  

Earnest Money Deposit Rs.  12900/- 

16 Forms of Earnest Money Deposit i. FDR of scheduled commercial bank 

17  

EMD Valid for a period of  

FDR Must be drawn in favour of 

ii. Valid for Six Months or more  

iii. EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR MM..PP..  SSTTAATTEE  

AAGGRRIICCUULLTTUURRAALL  MMAARRKKEETTIINNGG  BBOOAARRDD,,  

TTeecchhnniiccaall  DDiivviissiioonn  --  0022,,  BBhhooppaall 

Letter of Acceptance (LoA) Annexure - L  

Amount of Performance Security  10% of Contract Amount 

21 Additional Performance Security, if any  As per the Requirement  

22 Performance Security in the format Annexure M  

Performance Security in favour of  EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR MM..PP..  SSTTAATTEE  

AAGGRRIICCUULLTTUURRAALL  MMAARRKKEETTIINNGG  BBOOAARRDD,,  

TTeecchhnniiccaall  DDiivviissiioonn  --  0022,,  BBhhooppaall 

Performance Security valid upto  Valid Contract period plus 3 months 
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Annexure -A 
 

(See Clause 2, 6 of Section I - NIT) 

 
KEY DATES 

 

S. 
NO. 

Works 
Department 

Stage 

Bidder's 
Stage 

Start Expiry 
Envelops Date Time Date Time 

1  Purchase of 
Tender 
Offline 

14.02.2019 11.00 05.03.2019 17.30  

2  Bid 
Submission 

Offline 
14.02.2019 11.00 11.03.2019 17.30  

3 Cost Of 
Document 

(Envelope –
A) 

- 

12.03.2019 11.30 - - 
Envelope –

A 

4 Earnest 
Money 
Deposit 

(Envelope –
B) 

- 12.03.2019 11.30 - - 
Envelope - 

B 

5 Mandatory 
Submission 

Open  
(Envelope -

C) 

- 

12.03.2019 11.30 - - 
Envelope - 

C 

6 Technical 
Proposal 

Open 
(PQ 

Envelope- 
C) 

- 12.03.2019 11.30 - - 
Envelope –

C 

7 Financial 
Bid Open 

(Envelope -
D) 

- 12.03.2019 14.00 - - 
Envelope - 

D 

 

Note :- Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 

document and affidavit shall be submitted by the bidder so as to reach the office via 

registered post/speed post only, not via private courier as prescribed in Bid Data Sheet, 

at least one calendar day before specified start time and date in key dates for opening of 

technical proposal as per key dates in Bid Data Sheet.  

     

 

 

 

 

 

__________________________ 

Section 2 - Annexure A  
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT ||P13F

1 

(To be contained in Envelope C) 

(On Non Judicial Stamp of Rs. 100)  SELF ATTESTED 

I/we _______________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of the 

affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and 

state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 

support of the following information in bid documents which are being submitted in response to 

notice inviting tender for __________________________ (name of work) dated _______ issued by 

the ________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ 

documents and certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

d. I have neither been black listed nor have left any incomplete work within period of 

contract.  

3. No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of 

the bid. 

                                                 
1 Section 2 –Annexure - B 
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Annexure – C 
(See clause 4 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which shall 

be worked out as given in format I-2 of Annexure I. 

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required Yes/ No 

2 Earthwork    

3 Concrete work    

 (The Employer shall specify all physical qualifications required). 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the 

 departments and  specific Bid.P14F

2 

                                                 
2 Section 2 –Annexure - C 
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Annexure – D 
(See clause 5  of Section 1 -NIT ) 

 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

 

 

 

 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments 

 and specific bid.P15F

3 

 

                                                 
3 Section 2 –Annexure - D 

NILL 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

Specifications 
 

 

 

 

1. MP PUBLIC WORKS Department Specifications,  

2.  CPWD Maintenance Manual 

     3.   Specifications  FOR ELECTRICAL WORKS 
  

(The soft copy of above specifications is available at departmental website  

www.cpwd.gov.in )  

 

 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work.P16F

4
 

 

                                                 
4 Section 2 –Annexure - E 

http://cpwd.gov.in/Publication/Specs2009V1.pdf
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Annexure  -F 
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 
 

1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e-procurement 

portal https://www.mpeproc.gov.in. The user id will be the contractor ID provided to 

them from MP Offline. The password for the new portal has been sent to the 

bidders registered email ID. For more details may contact M/s. _Tata Consultancy 

Services Corporate Block, 5P

th
P floor, DB City BHOPAL-462011 email id: 

eproc_helpdesk@mpsdc.gov.in.  Helpdesk phone numbers are available on 

website. 

2. Digital Certificate: 

The bids submitted offline should be signed electronically with a Class III Digital 

Certificate to establish the identity of the bidder submitting the bid offline. The 

bidders may obtain Class III Digital Certificate issued by an approved Certifying 

Authority authorized by the Controller of Certifying Authorities, Government of India. 

A Class III Digital Certificate is issued upon receipt of mandatory identity proofs 

along with an application. Only upon the receipt of the required documents, a Digital 

Certificate can be issued. For details please visit cca.gov.in. 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those 

bidders who already have valid Class III Digital Certificate need not obtain 

another Digital Certificate for the same. 

The bidders may obtain more information and the Application From required 

to be submitted for the issuance of Digital Certificate from cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require digital 

signature while bid submission. P17F

5 

`The digital certificate issued to the Authorized  User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for offline biding will be 

                                                 
5 Section 2 –Annexure - F 
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considered as equivalent to a no-objection certificate / power of attorney to that 

user. 

 

In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm. 

In case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless the 

certificate is revoked, it will be assumed to represent adequate authority of the 

specific individual to bid on behalf of the organization for offline bids as per 

information Technology Act 2000. This Authorized User will be required to obtain a 

Digital Certificate. The Digital Signature executed through the use of Digital 

Certificate of this Authorized User will be binding on the firm. It shall be the 

responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 

3. Set Up of Bidder’s Computer System: 
In order for a bidder to operate on the e-tendering System, the Computer System of 

the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in 

 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid 

on their side for tasks and responsibilities to participate in the bid, as all the stages 

of each bid are locked before the start time and date and after the end time and 

date for the relevant stage of the bid as set by the Department. P18F

6 
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5.  Preparation and Submission of Bids 

The bidders have to prepare their bids offline, encrypt their bid Data in the Bid forms 

and submit Bid of all the envelopes and documents related to the Bid required to be 

uploaded as per the time schedule mentioned in the key dates of the Notice inviting 

e-Tenders after signing of the same by the Digital Signature of their authorized 

representative. 

 

5. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge offline 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for purchase to 

concerned eligible bidders immediately after offline release of the bids and up to 

scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made offline through Debit/Credit 

card, Net banking or NEFT Chillan through the payment gateway provided on the 

portal. 

 

7 Withdrawal, Substitution and Modification of Bids  

Bidder can withdraw and modify the bid till Bid submission end date. P19F

7 

                                                 
7 Section 2 –Annexure - F 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) P20F

8 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following 

requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 

partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on 

all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture and the entire execution of the contract, 

including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract 

in accordance with the contract terms, and a statement to this effect shall be included in the 

authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a 

successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of 

planning, design, construction equipment, key personnel, work execution, and financing of the 

project.  All members of JV should have active participation in execution during the currency of the 

contract.  This should not be varied/modified subsequently without prior approval of the 

employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 

partners; and 

g. A copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 

bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 

collectively must meet the criteria specified in full.  Failure to comply with this requirement will 

result in rejection of the joint venture’s bid.  
3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint 

venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(is) on behalf of the joint 

venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 

partners], which shows the requirements as indicated in the Instructions to Bidders’.  
6. Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 

(Give details on contribution of each) 
   

                                                 
8 Section 2 –Annexure - G 
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Annexure - H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - C) 

S. 

No. 
Particulars Details 

1.  
Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof of 

application for registration. 

Not Applicable 

 

2.  Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 

Registration No. _________ Date______ 

(Scanned copy of Registration to be 

uploaded) 'A' Class electrical license from 

M.P. Licensing Board (Electrical) 

3.  
Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm  

 

4.  

Entity of Organization 

Individual/ Proprietary Firm/ Partnership Firm 

(Registered under Partnership Act)/ Limited 

Company (Registered under the Companies 

Act–1956)/ Corporation/ Joint Venture 

 

 

 

5.  Address of Communication  

6.  Telephone Number with STD Code   

7.  Fax Number with STD Code  

8.  Mobile Number  

9.  E-mail Address for all communications  

 Details of Authorized Representative   

10.  Name  

11.  Designation   

12.  Postal Address  

13.  Telephone Number with STD Code   

14.  Fax Number with STD Code  

15.  Mobile Number  

16.  E-mail Address  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 

of Association and Memorandum of Association along with registration certificate of the 

company shall have to be enclosed.P21F

9 

Signature of Bidder with Seal 

Date: _____________ 

                                                 
9 Section 2 –Annexure - H 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – C, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

Son Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I (Format: I-3) 

4 
List of Key equipments/ machines for 

quality control labs 
Annexure - I (Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I (Format: I-5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 

 

22F

10 
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Annexure - I (Format:  I-1) 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILSP23F

11 
A.  Financial Requirement:  

  The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 3 financial years; 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 
Agreement Number 

& Year 

Name of Work Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 

Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement 

Number & 

Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Amount of 

balance work 

Employer's 

Name and 

Address 

       

       

       

       

B.  Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years 

should not be less than the minimum physical requirement fixed for the work. 
Son Particulars Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required No 

2 Earthwork     

3 Concrete work     

 

Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity  executed 

in any one year during the last 3 financial years. 

  2. Similar works: The similarity shall be based on the physical size, complexity,  methods 

technology or other characteristics of main items of work viz. earth work,  cement concrete, 

Reinforced cement concrete, brick masonry, stone masonry etc.  

                                                 
11 Section 2 –Annexure - I (Format I-1) 
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 

Requirement: 

Average annual construction turnover of the work not less than 50% of the probable amount of 

contract during the last 5 financial years; 

 

To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant. 

ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 

 

 

Bid CapacityP24F

12 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above 

are to be evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of ELECTRICAL engineering works executed in any one year during 

the last five year (10% weight age per year shall be given to bring the value of 

work executed at present price level) 

B  =  Proposed contract period in years. 

C  = Amount of work in hand at present. 

                                                 
12 Section 2 –Annexure I (Format I-2) 
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Annexure - I (Format:  I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions P25F

13 
 

Minimum requirement Available with the bidder 
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Annexure I (Format:  I -4) 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Quality Control Labs 

 

 

Minimum requirement Available with the bidder 

S. No. 

Name of 

Equipment/ 

Machinery 

Quantity 

Name of 

Equipment/ 

Machinery 

Quantity 

     

     

     

     

     

     

     

     

 

 

 

P26F

14
P
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P27F 15Annexure - I (Format:  I -5) 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work  

 

 

Minimum requirement Available with the bidder 

S. No. 

Name of 

Equipment/ 

Machinery 

Quantity 

Name of 

Equipment/ 

Machinery 

Quantity 

ALL RELEVANT EQUIPMENTS AS PER 

REQUIREMENT FOR PROPER 

EXECUTION OF MAINTENANCE 

WORK. 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  

(To Be Contained in Envelope-D) 
NAME OF WORK :- COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS (Otis 

make) INSTALLED IN MANDI BOARD COMPLEX, BHOPAL FOR THREE YEARS: 
 (I) Lift at Main Gate(VIP Lift) 
(Otis make ground floor to 3rd floor- 12.0 Mtrs) installed on 24/12/2007 MY 2381  
(II) Lift at division office entrance gate - 4 floors 
(Otis make ground floor to 4th floor - 15.0 Mtrs) installed on 11/01/2008 MY 2382 

I/We hereby bid for the execution of the above work within the time specified at the Lump 

sum rate (in figures) _______ (in words) _______________________ given therein in all respects 

and in accordance with the specifications, designs, drawings and instructions in writing in all 

respects in accordance with such conditions so far as applicable. I/We have visited the site of work 

and am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work. 

I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of site 

and quarries/kilns, nature and the extent of ground, working conditions including stacking of 

materials, installation of tools and plant conditions effecting accommodation and movement of 

labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums 

of money mentioned in the said conditions. 

Note: 

i. Only one Lump sum rate given therein shall be quoted. 

ii. Lump sum rate shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 

ready to accept such valid and correct rate and declines to furnish performance security 

and sign the agreement, his earnest money deposit shall be forfeited. 

iii. In case the Lump sum rate is not given by a bidder, his bid shall be treated as non-

responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the Lump sum 

rate quoted by the bidder. Except GST. 

 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the MP State Agricultural Marketing 

Board, Bhopal dated the _________ day of __________ 20__ 

____________ 

Signature of Officer by whom acceptedP28F

16 
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Annexure – K 
(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENTP29F

17 

 
Sno Name of material Rate (Issue rate) Unit Remarks 

    No Material 

will be issued 

by the 

department. 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject: COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS (Otis make) 
INSTALLED IN MANDI BOARD COMPLEX, BHOPAL FOR THREE YEARS: 
 (I) Lift at Main Gate(VIP Lift) 
(Otis make ground floor to 3rd floor- 12.0 Mtrs) installed on 24/12/2007 MY 2381  
(II) Lift at division office entrance gate - 4 floors 
(Otis make ground floor to 4th floor - 15.0 Mtrs) installed on 11/01/2008 MY 2382   

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the MP State 

Agricultural Marketing Board, Bhopal at your bided Lump sum rate _____  given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). The 

performance security shall be in the shape of term deposit receipt/ bank guarantee of any 

nationalized / schedule commercial bank valid up to three months after the expiry of 

defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months including/ excluding rainy season, shall be reckoned from the date of signing 

the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and 

necessary instructions to start the work. 

Yours Faithfully 

 

 

Executive EngineerP30F

18 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 

 _____________________ [name of Employer] 

 _____________________ 

 _____________________[address of Employer] 

 _____________________ 

  

 WHEREAS ________________________[name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No.__________ 

dated ____________ to execute _____________[name of Contract and brief description of Works] 

(hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in words), such 

sum being payable in the types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of _________________[amount of guarantee] as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

  We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 

  We further agree that no change or addition to or other modification of the terms of the 

Contract of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

  This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

 

Signature, Name and Seal of the guarantor __________________________________________ 

Name of Bank ________________________________________________________________ 

Address __________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 

Date _______________________________________________________________________ 

 

*  An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and denominated 

in Indian Rupees. P31F
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SECTION 3P32F

20
 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 

Table of Clauses of GCC 
Clause 

No Particulars 
Clause 

No  Particulars 

 A. General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions                                         22 No compensation for alterations in or restriction 

of work to be carried out. 

2 Interpretations and Documents            23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                      25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 

during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 

Specifications, Designs, Drawings 

etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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SA. General 
1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 

Bid. 

1.2. Engineer-in-Chief: means Chief Engineer of the MP State Agricultural Marketing Board, 

Bhopal. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 

same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of the 

Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply completion 

of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.12. Department: means Department of the State MP State Agricultural Marketing Board, Bhopal 

adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 

1.14. Employer:  means the party as defined in the Contract Data, who employs the Contractor 

to carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote the Employer.  

1.15. Engineer: means the person named in the Contract Data.  

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.P33F

21 

1.21. Superintending Engineer: means Superintending Engineer, MP State Agricultural Marketing 

Board, Bhopal 

1.22. Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data.  
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1.23. Specification:  means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 

Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever 

used.   

1.28. Variation: means any change in the work which is instructed or approved as variation 

under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there 

be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the work by virtue of contract, contracted to be executed, 

whether temporary or permanent and whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. Words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or  “agreement” require the 
agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure) 

3. Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data;  

    with all Annexure  

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified.P34F

22 

3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 
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referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the expiry 

of the normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-Charge. 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 

shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

 

6.   Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as specified 

in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract.P35F
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7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into the 

Contract, 

(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances 

of the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 
revolution, insurrection, military or usurped power, or ELECTRICAL war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 
Personnel, 

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, and 
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(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any duty 

or discharge any responsibility arising out of the contract, the relative obligation of the 

party affected by such force majeure shall upon notification to the other party be 

suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise 

not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 

the contract after holding mutual discussions. P36F
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8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the responsibility 

of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall 

be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department.   

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other 

statute in force at the time of dealing with the question of the liability of employees for the 

injuries suffered by employees and to have taken steps properly to ensure against any 

claim there under. 

 

10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is mentioned 

in Contract Data, such work shall be carried out in accordance with the instructions 

and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 
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generally of all means used for the fulfilment of this contract whether such means may 

or may not be approved or recommended by the Engineer.  

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest while accepting measurement and/or payment shall not be taken as 

raising a dispute.P37F
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12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 

not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   

12.4  Appeal against the order of the Competent Authority can be preferred within 30 days 

to the Appellate Authority as defined in the Contract Data.  The Appellate Authority 

shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order and timing for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipment being placed 

in field laboratory and the location of field laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted.    
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13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

P38F
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14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground 

of his having been unavoidably hindered in its execution or on any other grounds, he 

shall apply, in writing, to the Engineer-in-charge, on account of which he desires such 

extension. Engineer-in-Charge shall forward the aforesaid application to the 

Competent Authority as prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for finality 

of work. Such extensions shall be granted in accordance with provisions under clause- 

15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution 

of the works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid with all due diligence. 

15.  Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, 

the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 

retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied. P39F
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16.  Contractor's quoted percentage  

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of material 

supplied by the department. 
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C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is specified 

in the Contract Data.  

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

 18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 

the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer 

will assess the cost of having the Defect corrected, and the cost of correction of the 

Defect shall be recovered from the Performance Security or any amount due or that 

may become due to the contractor and other available securities. 

D. Cost Control 

 

19.  Variations - Change in original Specifications, Designs, and Drawings etc.  

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions which 

may be given to him in writing signed by the Engineer-in-charge, and such alterations, 

omission, additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work, which the contractor may be directed to do in the 

manner above specified, as part of the work, shall be carried out by the contractor on 

the same conditions in all respects on which he agrees to do the main work. P40F
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19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

 

20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

 

21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 

their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, 

the rate shall be arrived at by applying the quoted tender percentage on the SOR 

rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR 

- such rates will be derived from the rates for a similar class (type) of work as is 

provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item 

shall be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates 

and the rates for the altered, or substituted work item cannot be determined in the 

manner specified in sub clause (b) to (d) above, the rate for such part or parts will 

be determined by the Competent Authority as defined in the Contract Data on the 

basis of the rate analysis derived out of prevailing market rates when the work was 

done. P41F
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f. But under no circumstances, the contractor shall suspend the work on the plea of 

non-acceptability of rates on items falling under sub clause (a) to (d). In case the 

contractor does not accept the rate approved by the Engineer in Charge for a 

particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final rates payable 

shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 
 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 
 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable under 

the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 

tax and other levies, duties, cess, toll, taxes of Central and State Governments, local 

bodies and authorities except GST.P42F
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25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

 25.3  Any changes in the taxes due to change in legislation or for any other reason shall not 

be payable to the contractor. 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above.  

 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 

within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;   

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for which 

the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt 

or fraudulent practices in competing for or in executing the contract;   

h) Any other fundamental breaches as specified in the Contract Data.P43F
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor from 
the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in 

Charge may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty 

as indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the Works, 

and the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms 

of the contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above.  

 

29. Performance Security 

The Contractor shall have to submit performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. The 

contractor shall have to ensure that such performance security and additional performance 

security, if any, remains valid for the period as specified in the Contract Data.  

 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 

the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  

31. Price Adjustment 

31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 
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2.  The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply.   

 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3.  Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance recovered, 

if any during the quarter, less value of material issued by the department, if any, during 

the quarter.  

4.  Weightage of various components of the work shall be as per the Contract Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 

shall be recovered from the sums payable to the Contractor. P44F
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32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account 

shall be taken of the advance payment or its recovery in assessing valuations of work 

done, variations, price adjustments, compensation events, or liquidated damages. 

 

33. Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 

amount of the guarantee shall be progressively reduced by the amounts adjusted by 

the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  

(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 

detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to 
be paid to the Contractor. P45F
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(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as 

an admission of the due performance of the contractor any part thereof, in any respect 

or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 

 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge.P46F
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36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor within 45 days 

of receiving the Contractor’s account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 35.1 above, the Engineer shall proceed to finalise the account and 

issue a payment certificate within 28 days.  

 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require. P47F
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39. Compliance with Labour Regulations 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority.  Salient features of some of the major 

labour laws that are applicable to construction industry are given in the Contract Data. 

The Contractor shall keep the Employer indemnified in case any action is taken against 

the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point of time. 

 

40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works 

and the final bill of the contract including all supporting vouchers, abstract etc. to be made 

after payment of the final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the contractor under the 

contract or any work claimed by him to have been done under the contract and found not to, 

have been executed, the Contractor shall be liable to refund the amount of overpayment 

and it shall be lawful for Government to recover the same from him in the manner 

prescribed in clause 24 above and if it is found that the Contractor was paid less than what 

was due to him, under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by Government to the Contractor. P48F
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41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same 

terms and conditions under which the contract was awarded.    

  

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. P49F
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 Contract DataP50F

38
 

GCC 

Clause  
Particulars Data 

1.14 Employer  Executive Engineer Technical Division -02, BHOPAL 

1.15 Engineer Executive Engineer Technical Division -02, BHOPAL 

1.16 Engineer in Charge Executive Engineer Technical Division -02, BHOPAL 

1.22 Stipulated Period of 

Completion 

36 months including rainy season. 

(period is always excluding rainy season, unless 

mentioned otherwise) 

and as below: 

For Road & Bridge works costing: 

upto Rs. 5 Crores- max 12 months 

from Rs. 5 to 10 Crores -  max 18 months 

from Rs. 10 to 20 Crores -  max 24 months 

from Rs. 20 to 50 Crores -  max 28 months 

more than Rs. 50 Crores -  max 36 months 

  

For Conventional Building works  costing: 

upto Rs. 50 lacs- max 12 months 

from Rs. 50 lacs to 2 

Crores -  

max 15 months 

from Rs. 2  to 5 Crores -  max 18 months 

from Rs. 5 to 10 Crores -  max 20 months 

from Rs. 10 to 20 Crores -  max 24 months 

more than Rs. 20 Crores -  max 30 months 

For Prefab Building works:  

the time permitted to be kept is 50% of time 

prescribed for conventional construction 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of 

the Contractor 

As per 'Annexure-H'  

Address & contact details of 

the Employer/ Engineer – 

phone, Fax,   e-mail. 

 OFFICE OF THE EXECUTIVE ENGINEER                                                                                             
M.P. STATE AGRICULTURAL MARKETING BOARD          

26, Arera Hills, Kisan Bhawan,  Technical Division 

No. 02, Bhopal 
EMAIL ID – eempsambbpldiv2@gmail.com 

 

5 
Subcontracting permitted for 

the Contract Value  

More than Rs. five Crores.  

6 

Technical Personnel to be 

provided by the contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required 

Technical Personnel not 

employed 

Rs thirty thousand per month for each Graduate 

Engineer and  

Rs eighteen thousand per month for each 

Diploma Engineer 
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GCC 

Clause  
Particulars Data 

10 

 

Specifications  As per 'Annexure - E'  

Drawings  As per 'Annexure - N' 

12 

Competent Authority for 

deciding dispute under 

Dispute Resolution System 

Engineer-in -Chief, MP State Agricultural 

Marketing Board, Bhopal 

Appellate Authority for 

deciding dispute under 

Dispute Resolution System 

Managing Director, MP State Agricultural 

Marketing Board, Bhopal 

13 

Period for submission of 

updated construction 

program JOB WORK 

(a) Every 3 months 

 or  

(b) at the end of every milestone,   

whichever is less 

Amount to be withheld for 

not submitting JOB WORK 

in the prescribed period 

@ 1 % (one) percent of contract amount, subject 

to a maximum of Rs. 50,000/-. 

14 

Competent Authority for 

granting Time Extension 

(a) Upto 90 days – Executive Engineer  

(b) More than 90 days – Superintending 

Engineer ............  

15 

Milestones laid down for the 

contract 
Yes 

If Yes, details of Milestones As per 'Annexure - O' or  

as below, if not mentioned in Annexure -O: 

Mile Stone 1:- 

1/8th of the whole work before 1/4th of 

the whole time allowed has elapsed, 

 Mile Stone 2:- 

3/8th of the whole work before 1/2th  of 

the whole time allowed has elapsed  

Mile Stone 3:- 

3/4th of the whole work before 3/4th of 

the whole time allowed has elapsed 

Mile Stone 4:- 

complete work within the stipulated 

time 

Liquidated damage  As per 'Annexure - P' 

17 

List of equipment for lab  As per 'Annexure - Q' 

Time to establish lab 30 days from date of signing of the Agreement 

Penalty for not establishing  

field Laboratory   

1% of Contract Amount per month,  

subject to a maximum of  Rs. 50,000/-  per month  

of delay 

18 Defect Liability Period (A) For Road work :-  

(i) For New Road (Bituminous) Construction along 

with granular crust (including strengthening) : -  5 

years ; 

(ii) For New Road (Concrete) Construction(including 

strengthening): -  5 years; 

(iii) For Renewal  with  BT layer equal to or less than 
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GCC 

Clause  
Particulars Data 

30 mm thickness: - 3 years; 

(iv) For Renewal  with  BT layer  more than 30 mm 

thickness : 3 years 

(B) For Bridge works - 3 years 

to execute, complete and maintain works in 

accordance with agreement and special conditions of 

contract (SCC) after issuance of physical completion 

certificate as per "Annexure -U"  

(C) For Building works -  3 years  

(D) For Road Maintenance -  1 year (The work of 

strengthening and renewal shall not be treated as 

road maintenance work) 

(E) For Building Maintenance Works-  1 year (Except for 

water proofing works and the works in which specific 

guarantee period is mentioned.) 

Note: In accordance with clause 18, the defects observed in 

the works during the Defect liability Period shall be 

intimated by the  Engineer in Charge to the contractor 

and the contractor shall rectify the defects promptly. 

In case the defects are not removed in reasonable 

time, the same can be got done by the Engineer-in-

charge by way of- 

(a) deploying  departmental labour and material or 

(b) engage a contractor by issuing a work order at 

contract rate/SOR rate or  

(c) sanctioning supplementary work in a existing 

agreement to  a contractor for zonal works or similar 

work or 

(d) invite open tender or  

(e) combination of above 

(v) The Engineer-in-charge shall assess the cost 

of such rectification which shall be recovered 

from the contractor from his Performance 

Security or any amount due or that may 

become due to him and from other available 

securities. If this amount is not sufficient to 

meet the expenses incurred on rectification, 

the balance amount may be recovered as 

Land Revenue Arrears as per MPLPC. 

21 Competent Authority for 

determining the rate  

Engineer-in-Chief, MP State Agricultural 

Marketing Board, Bhopal 

27 

Any other condition for 

breach of contract 

Yes as below: 

If the contractor fails to achieve  50% 

financial progress in any milestone and 

/or  

fails to achieve 75% financial progress 

in two consecutive mile stones 
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GCC 

Clause  
Particulars Data 

28 Penalty Penalty Shall include : 

(a) Security deposit as per clause 30 of General    

Conditions of Contract and the percentage to 

apply to the value of work not completed 

representing the Employer's additional cost 

for completing the works shall be 20 percent.  
and   

(b) Liquidated Damages imposed as per clause 15  or 

Performance Security (Guarantee) including 

Additional Performance Security (Guarantee),  if 

any, as per clause 29 of General Conditions of 

Contract, whichever is higher 

29 

Performance guarantee 

(Security) shall be valid up 

to 

The upfront FDR/Bank Guarantee against 

Performance Security shall be taken for a period as 

mentioned below- 
Works having Performance Guarantee of -   3 Years+ 

3 Months  
 

It is clarified that in case the Maintenance period of 

the work is extended beyond the stipulated completion 

period, the FDR/Bank Guarantee against PG shall 

have to be got extended by the contractor for the 

relevant period so as to satisfy the validity criteria 

mentioned above. 

30 

Security Deposit to be 

deducted from each running 

bill 

At the rate of 5% of Gross Amount of Running 

Bill (Not applicable in case of labour contract). 

Maximum limit of deduction 

of Security Deposit  

Up to 5% of Final Contract Amount. (Not 

applicable in case of labour contract) 

31 Clause 31.1(1)Price 

adjustment shall be 

applicable 

As per Annexure R and as below: 
(a) The price Adjustment shall apply only in 

respect of Cement, Steel, Bitumen and POL 

components.  
(b) Price Adjustment shall be applicable only in 

case of Probable Amount of Contract (PAC) in 

NIT is more than Rs ten Cr. This clause shall not 

have any bearing with the Contract Amount. 

Clause 31.2.4 Weightages of 

Component in the work  

 

 

Component 

Percentage of Component 

 in the work 
Road 

Work 

Bridge 

Work 

Building 

Work 

Cement - PRc  22.5% 18% 

Steel - PRs  7.5% 13% 

Bitumen - 

PRb 
15% 0 0 

POL - P Rf 7.5% 5% 5% 
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GCC 

Clause  
Particulars Data 

32P51F

39 Clause 32.1 Mobilization and 

Construction Machinery 

Advance Applicable  

No Mobilization and Construction Machinery 

Advance Payable  

Clause 32.2 If yes, 

Unconditional Bank 

Guarantee  

Not Applicable 

Clause 32.3 If yes, Rate of 

interest chargeable on 

advances 

Not Applicable 

Clause 32.4 If yes, Type & 

Amount of Advance 

payment that can be paid 

Not Applicable 

Clause 32.5 If yes, Recovery 

of advance payment 

Not Applicable 

33 Clause 33.1 Secured 

Advance Applicable    

Not Applicable 

Clause 33.2 if yes, 

Unconditional Bank 

Guarantee  

Not Applicable 

Clause 33.2 if yes, Amount 

of Secured Advance  
Not Applicable 

Clause 33.3 if yes, 

Conditions for secured 

advance  

Not Applicable 

Clause 33.4 if yes, Recovery 

of Secured advance 

Not Applicable 

35 

Completion Certificate – 

after physical completion of 

the Work  

As per 'Annexure - U'P52F

40 

Final Completion Certificate 

– after final payment on 

completion of the Work 

As per 'Annexure- V' 

36 

Competent Authority  Executive Engineer, MP State Agricultural 

Marketing Board, Technical Division No.2, 

Bhopal 

39 

Salient features of some of 

the major labour laws that 

are applicable 

As per 'Annexure-W' 

41P53F

41 
Competent Authority  Managing Director, MP State Agricultural 

Marketing Board, Bhopal 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 
 

List of drawings –P54F

42 

 

 

                                                 
42 Section 3 – Annexure N  

N. A. 
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

Details of MilestonesP55F

43 
 

                                                 
43 Section 3 – Annexure O 

N. A. 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

  

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration 

- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 

-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under consideration 

-10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay 

limited to a maximum of 10% of contract price.   

  The decision of Superintending Engineer shall be final and binding upon both the 

 parties.P56F
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab P57F

45 
 

                                                 
45 Section 3 – Annexure Q 

N. A. 
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 

The formulas for adjustment of price are: 

R = Value of work as defined in Clause 31.1 of General Conditions of Contract  

Adjustment for Labour component 

 (i) Price adjustment for increase or decrease in the cost of labour  shall be paid  

 in accordance with the following formula: 

 VRLR=  0.85 x PR1R/100 x R x (LR1R-LR0R)/LR0 

VRLR= increase or decrease in the cost of work during the month under    

 consideration due to changes in rates for Labour. 

LRoR= The consumer price index for industrial workers for the State on 28 days preceding 

the date of opening of Technical Bids as published by Labour Bureau, Ministry of 

Labour, Government of India. 

LR1R= The consumer price index for industrial workers for the State for the month under 

consideration as published by Labour Bureau, Ministry of Labour component of the 

work. 

P1R= Percentage of Labour component of the work. 

 

Adjustment for cement component 

 (ii) Price adjustment for increase or decrease in the cost of cement  procured by  

 the contractor shall be paid in accordance with the following formula: 

 VRCR=  0.85 x PRCR/100 x R x (CR1R-CR0R)/CR0 

VRcR= increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for cement. 

CRoR= The all India wholesale price index for pozzolana cement on 28 days preceding the 

date of opening of Technical Bids, as published by the Economy Advisor, DIPP, 

Ministry of Commerce & Industry Government of India, New Delhi. 

CR1R= The all India average wholesale price index for cement for the month under 

consideration as published by the Economy Advisor, DIPP, Ministry of Commerce & 

Industry Government of India, New Delhi. 

PRcR= Percentage of cement component of the work. 

 

 

Adjustment of steel component 

 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: P58F
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VRsR= 0.85 x PRS Rx /100 x R x (SR1R-SR0R)/SR0 

VRsR= Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for steel. 

SR0R= The all India wholesale price index for mild steel long products/ flats on 28 days 

preceding the date of opening of Technical Bids, as published by the Economy 

Advisor, DIPP, Ministry of Commerce & Industry Government of India, New Delhi. 

SRi R= The all India average wholesale price index for mild steel long products/ flats for the 

month under consideration, as published by the Economy Advisor, DIPP, Ministry of 

Commerce & Industry Government of India, New Delhi. 

PRsR= Percentage of steel component of the work. 

 

Note : For the application of this clause, index of mild steel long products/ flats has been 

chosen to represent steel group. In any work only one of the indices i.e. either for 

long products or for flats shall be used as decided by the Employer/ Executing 

Agency. 

 

Adjustment of Bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 Vb= Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for bitumen. 

 Bo = The official retail price of bitumen at the IOC depot nearest to the  work site 

on the day 28 days prior to  the date of opening of Technical  Bids. 

 Bi = The official retail price of bitumen of IOC depot nearest to the  work site 

for the 15P

th
P day of the month under consideration. 

 Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 
 

( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) shall 

be paid in accordance with the following formula: 
  

 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 Vf = Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for fuel and lubricants. 

 Fo = The official retail price of High Speed Diesel (HSD) at the existing  consumer 

pumps of IOC nearest to the work site on the date of  opening of Technical 

Bids. 

 Fi = The official retail price of HSD at the existing consumer pumps of  IOC 

 nearest to the  work site for the 15P

th
P day of month of the under 

 consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group 
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Adjustment of Plant and Machinery Spares component. 
 

(Vi) Price adjustment for increase or decrease in cost of Plant and Machinery Spares 

procured by the Contractor shall be paid in accordance with the following formula: 
  

 Vp= 0.85 x Pp / 100 x R x ( Pi – Po) / Po 

 Vp = Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for Plant and Machinery Spares. 

 Po = The all India wholesale price index for manufacturer of Machines for 

 mining/ quarrying and construction on 28 days preceding the date of 

 opening of Technical Bids, as published by the Economy Advisor, DIPP, 

 Ministry of Commerce & Industry Government of India, New Delhi. 

 Pi = The all India wholesale price index for manufacturer of Machines for 

 mining/ quarrying and construction for the month under  consideration, as 

published by the Economy Advisor, DIPP, Ministry of  Commerce &  Industry 

Government  of India, New Delhi. 

 Pp = Percentage of Plant and Machinery Spares component of the work. 

 

Note : For the application of this clause, index for manufacturer of Machines for mining/ 

quarrying and construction has been chosen to represent Plant and Machinery 

Spares group.P59F

47 

 

Adjustment of Other Material Component. 
 

(Vii) Price adjustment for increase or decrease in cost of Local materials other than 

cement, steel, bitumen and POL procured by the Contractor shall be paid in 

accordance with the following formula: 
  

 Vm= 0.85 x Pm / 100 x R x ( Mi – Mo) / Mo 

 Vm = Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for Local materials other than 

 cement, steel, bitumen and POL. 

 Mo = The all India wholesale price index (all commodities) on 28 days  preceding 

the date of  opening of Technical Bids, as published by the  Economy 

Advisor, DIPP, Ministry of Commerce & Industry Government  of India, New 

Delhi. 

 Mi = The all India wholesale price index (all commodities) for the month 

 under  consideration, as published by the Economy Advisor, DIPP,  Ministry 

of Commerce & Industry Government of India, New Delhi. 

 Pp = Percentage of Local materials other than cement, steel, bitumen and 

 POL component of the work. 

 

                                                 
47 Section 3 – Annexure R 



Page 65 to 80 

The following percentages will govern the price adjustment for the entire contract:- 

 

1. Labour- P1   ............................% 

2. Cement- Pc   ............................% 

3. Steel- Ps   ............................% 

4. Bitumen- Pb   ............................% 

5. POL- Pf    ............................% 

6. Plant & Machinery Spares - Pp ............................% 

7. Other Materials- Pm  ............................% 

     

        Total 100% 

 

Note : Ordinarily the 7 components shown above are components of the civil works. However for 

specific works in which some components not included in the aforementioned 7 

components, form a substantial part of the works the same can be provided using similar 

formula and related indices. In all cased the sum total of percentage of different 

components shall be 100%.P59F
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________[name and address of Contractor] (hereinafter called "the Contractor") shall 

deposit with ______________ [name of Employer] a bank guarantee to guarantee his proper and 

faithful performance under the said Clause of the Contract in an amount of 

___________________[amount of Guarantee]* ____________________[in words]. 

 We, the _______________[bank of financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, 

the payment to _________________[name of Employer] on his first demand without whatsoever 

right of obligation on our part and without his first claim to the Contractor, in the amount not 

exceeding ____________[amount of guarantee]* ___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed there under or of any of the Contract documents which may 

be made between __________________[name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until _________________ [name of Employer] receives full repayment of the 

same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount 

of the Advance Payment, and denominated in Indian Rupees. P60F

49 

                                                 
49 Section 3 – Annexure S 



Page 67 to 80 

 

Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance  

 
INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one part 

and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of such of the works as 

he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees _________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running Account 

Bill for the said works signed by the Contractor on _________ and the Employer has reserved to 

himself the option of making any further advance or advances on the security of other materials 

brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ___________ on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to P61F
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall 

be employed by the Contractor in or towards expending the execution of the said works 

and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid  (hereafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works in accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and 

that until used in construction as aforesaid the said materials shall remain at the site of the 

said works in the Contractor's custody and on his own responsibility and shall at all times 

be open to inspection by the Engineer or any officer authorized by him.  In the event of the 

said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. P62F
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(6) That the advances shall be repayable in full when or before the Contract receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement.  Provided that if any intermediate payments are made to 

the Contractor on account of work done than on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the  Contractor's bill for such payment 

by deducting there from the value of the said materials than actually used in the 

construction and in respect of which recovery has not been made previously, the value for 

this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these 

presents the total amount of the advance or advances that may still be owing of the 

Employer shall immediately on the happening of such default be re-payable by the 

Contractor to be the Employer together with interest thereon at twelve percent per annum 

from the date or respective dates of such advance or advances to the date of repayment 

and with all costs, charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any further sum 

of sums advanced as aforesaid and all costs, charges, damages and expenses payable 

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the power 

contained therein if and whenever the covenant for payment and repayment here-in-

before contained shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided.  If the balance is against the contractor, he is to pay same to 

the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference. P64F
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 

 

Name of Work: ……………………………………………….…………………………………………………………………………………………………………….……………………………………………….……………………………………………….………………………………………………………………………………….……………………………………………………….. 
 Agreement No. ……………………..……………..………….  Date …………………..…………….. 
 Amount of Contract Rs ……………………………………….……. 
 Name of Agency : ……………………………………………………………………………….… 

 

 

Certified that the above mentioned work was physically completed on ………………. (date) and taken over on ……………….. (date) and that I have satisfied myself to best of my ability that the 
work has been done properly. 

 

Date of issue  

 

      Executive Engineer 

      …..................................... 
      ……………………………..P65F
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 

 

Name of Work: ……………………………………………….…………………………………………………………………………………………………………….……………………………………………….……………………………………………….………………………………………………………………………………….……………………………………………………….. 
 Agreement no. ………………………………………….……….  Date …………………………………… 

 Name of Agency : ……………………………………………………………………………………………… 

 

 Certified that the above mentioned work was physically completed on ………………. (date) and taken over on ……………….. (date). 
Agreement amount Rs.  ………………….. 
Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 

 

I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue  

 

      Executive Engineer 

      …..................................... 
      ……………………………..P66F
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 
 

Salient Features of Some Major Labour Laws Applicable 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 
 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days’(say, 15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number (say, 10) 

or more employees. 
 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 

benefits payable under the Act are: 

i.  Pension or family pension on retirement or death as the case may be. 

ii.  Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer by Law. 

The principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ prescribed minimum 

(say 20) or more contract labour. 
 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled 

employment. 
 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotions etc.P67F

55 

 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of wages, calculated in the prescribed manner. The Act does not apply 
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to certain establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. States may have different number of employment size. 

 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act 

and gets these certified by the designated Authority. 

 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 

certain immunities from ELECTRICAL and criminal liabilities. 

 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment 

of child labour is prohibited in building and construction industry. 
 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum (say, 

five) or more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, 

are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 

expenses from home up to the establishment and back etc. P68F
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o)  The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any 

building or other construction work and employs the prescribed minimum (say, 10) or 

more workers are covered under this Act. All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety measures at 

the building or construction work and other welfare measures, such as canteens, first-aid 

facilities, ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 
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p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual 

earned leave and rendering information regarding accidents or dangerous occurrences to 

designated authorities. It is applicable to premises employing the prescribed minimum 

(say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or 

more persons without the aid of power engaged in manufacturing process.P69F
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SECTION 3P70F

58
 

Conditions of Contract 
Part – II Special Conditions of Contract [SCC] 

 

NAME OF WORK : COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS (Otis make) INSTALLED 
IN MANDI BOARD COMPLEX, BHOPAL FOR THREE YEARS: 

 (I) Lift at Main Gate(VIP Lift) (Otis make ground floor to 3rd floor- 12.0 Mtrs) installed on 
24/12/2007 MY 2381  
(II) Lift at division office entrance gate - 4 floors (Otis make ground floor to 4th floor - 15.0 Mtrs) 
installed on 11/01/2008 MY 2382 

This contract will cover the maintenance of the above electric elevator described in the following 

schedule including replacement of required spares, labour, oiling, greasing, battery, lamp, switches, 

electronic circuits, etc. The Contractor will maintain as described in the Schedule in working order 

on the following terms and conditions:- 

a. The Tenderer will employ trained staff and carry out necessary periodical maintenance and a 

register shall be maintained and details of periodical maintenance shall be recorded by the 

contractor and shall be finally signed by Engineer-in-Charge. 

b. The Contractor will keep the equipment properly adjusted and maintained in proper safe 

operating conditions. 

c. The Contractor will have to repair and replace the entire component as required in elevator such 

as controllers, motors, worm gears, thrust bearing, bushes, magnet, safety device, Automatic 

doors, Infra Red Screen, Signals, main breaks, break shoe, suspension ropes, lift suspension 

safety devices, lubricators, switches, springs, push buttons, indicators, automatic rescue device, 

cable, wiring & its peripherals etc. parts using only genuine parts for this purpose. 

d. The Contractor will have to keep always spare parts in ready stock viz : gears, main breaks, 

break shoe, suspension ropes, lift suspension safety devices, Controller, Lubricators, Switches, 

Springs, doors, push button, Cables, wiring & its peripherals etc. and they should be kept 

always in proper working conditions. 

e. The Contractor shall agree to renew the guide shoes of rollers as & when required for 

adjustment of elevators. This is necessary to ensure the smooth and quick operation to keep 

guide rails properly lubricated. 

f. The Contractor will renew all wire ropes, if necessary to maintain as adequate factor of safety to 

equalize the tension of all hoist ropes. 

g. The log book should be maintained by the contractor; each and every repair should be entered in 

it by contractor person and got signed from site-in-Charge/ Engineer-in-Charge.  

h. The Contractor shall use lubricators, as required compound as per rigid manufacturers 

Specification. 

i. The Contractor shall examine, periodically all safety devices, automatic rescue device, 

controller and make their customary annual safety test etc. 

j. The minor repair should be carried out by the contractor within 1 day, after that fine @ Rs.200/- 

per day will be imposed for each lift. Comprehensive maintenance shall not be paid for such 

break down period. 

k. The major repair should be carried out by the contractor within 3 day, after that fine @ Rs.500/- 

per day will be imposed for each lift. Comprehensive maintenance shall not be paid for such 

break down period. 
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l. The servicing of lift will be carried out in the presence of Site-in-Charge/ Engineer-in-Charge. 

The date and time will be informed by the Contractor personally to Site-in-Charge /Engineer-in-

Charge. 

m. Renovation work will be carried out by the Contractor, no extra payment will be made for that 

work and Contractor will maintain it as per agreement. 

n. In case lift remain idle for want of repairs or for any other reasons continuously for two days, 

the department will be liberty, that the same will be got repaired through any other agency at the 

cost of contractor. However the penalty and deduction as per clauses (j) and (k) shall be 

applicable to the Contractor. 

o. If there is any accident occurred due to inadequate maintenance and repairs of plant, the 

compensation will be borne by the contractor and department will not be responsible for its any 

compensation and repairs. 

p. The contractor shall have a phone at his workshop and at his residence in additional to mobile 

phone. The complaint will be lodged either by the Authorities on phone. On receipt of 

complaint the contractor will attend and repair these without any delay. 

q. Payment shall be made on half yearly basis or as per discretion of Engineer-in-charge. 

r. The whole electrical equipments such as exhaust fans, CFL, emergency light, ARD with battery 

etc. should be maintained by the Contractor. 

s. The old parts on account of replacement by new parts will be retained by the contractor. 

t. From the date of commencement of contract, the Contractor will be liable to repair/ replace any 

damaged part in the elevator/ lift. No extra payment shall be made for such expense. 

u. The Contractor will be liable to bear all expenses of repair/replacement of any damaged part due 

to any seepage/ leakage in the lift room, natural calamity like heavy rain, earthquake etc. 

v. Tenderers are advised to do proper survey of the lift at present condition & examine it carefully, 

in which they have to repair/replace the damaged parts in the existing condition & handover it 

in working condition during commencement of contract. He should quote the rate accordingly. 

TERMS AND CONDITIONS 

NAME OF WORK : COMPREHENSIVE ANNUAL MAINTENANCE OF TWO LIFTS (Otis make) INSTALLED 
IN MANDI BOARD COMPLEX, BHOPAL FOR THREE YEARS: 
 (I) Lift at Main Gate(VIP Lift) (Otis make ground floor to 3rd floor- 12.0 Mtrs) installed on 24/12/2007 MY 2381  

(II) Lift at division office entrance gate - 4 floors (Otis make ground floor to 4th floor - 15.0 Mtrs) installed on 
11/01/2008 MY 2382  

01. The contractor should have 'A' Class electrical license from M.P. Licensing Board (Electrical). 

02. The contractor will be fully responsible for any accident damages and losses occurred due to 

negligence of work. The amount of these losses damages etc. will be recovered from the contractor. 

03. The contractor will be fully responsible for taking all sorts of safety measures for his worker, 

during work to avoid any type of accident. 

04. In case of elevator failure, the contractor shall arrange for early restoration of elevator operation 

with elevator maintenance contractor & Engineer-in-charge co-ordination. 

05. The period of contract will be for Three year from the date of commencement of work. It can be 

extended via mutual consent upto 6 months or new contract, which may be earlier.  
06. Contractor can purchase tender document and successful tenderer will have to submit company’s 
authorization certificate within 3 days after issue of acceptance letter and prior to entering agreement, 

failing which his EMD shall be forfeited. 

07. Contractor should have similar work experience certificate from Government/ Semi Government 

organizations only.  
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SECTION 4 

Bill of Quantities (BOQ) 

General Description of Work :-  COMPREHENSIVE ANNUAL MAINTENANCE OF TWO 
LIFTS (Otis make) INSTALLED IN MANDI BOARD COMPLEX, BHOPAL FOR THREE 
YEARS: 
 (I) Lift at Main Gate (VIP Lift) 
(Otis make ground floor to 3rd floor- 12.0 Mtrs) installed on 24/12/2007 MY 2381  
(II) Lift at division office entrance gate - 4 floors 
(Otis make ground floor to 4th floor - 15.0 Mtrs) installed on 11/01/2008 MY 2382 
Probable Amount of Contract : 

(Rs. In Figure)   :- Rs. 6.45 Lakhs  

(Rs. In Words)  :- Rs. Six Lakhs Forty Five Thousand Only.  

S. No. Particulars of Item of work Unit Rate 
Amount (in 

figure) 

Amount (in 

words) 

I II IV V VI VII 

1 COMPREHENSIVE ANNUAL 
MAINTENANCE OF TWO 
LIFTS (Otis make) 
INSTALLED IN MANDI 
BOARD COMPLEX, BHOPAL 
FOR THREE YEARS: 
 (I) Lift at Main Gate(VIP Lift) 
(Otis make ground floor to 3rd 
floor- 12.0 Mtrs) installed on 
24/12/2007 MY 2381  
(II) Lift at division office 
entrance gate - 4 floors 
(Otis make ground floor to 4th 
floor - 15.0 Mtrs) installed on 
11/01/2008 MY 2382 

Lump 

sum for 

three 

years 

6,45,000/- 6,45,000/- Six Lakhs 

Forty Five 

Thousand 

Only. 

Total Amount (Rs. In Figure) 6,45,000/- 
 

Total Amount (Rs. In Words)  Rs. Six Lakhs Forty Five Thousand Only. 

 
Executive Engineer 

M.P. State Agricultural Marketing Board, 

Technical Div. – 02 Bhopal 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 

 This agreement, made on the _________________ day of ________________  

between ___________________ (name and address of Employer) (hereinafter called " the Employer) 

and____________________________________ (name and address of contractor) hereinafter called "the 

Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 

________________________________________________________________ (name and identification 

number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the 

Contractor for the execution and completion of such Works and the remedying of any defects therein, at a 

cost of Rs._________ ______________________________________________________________ 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned 

to them in the conditions of contract hereinafter referred to and they shall be deemed to form and 

be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i.  Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: General and Special 

iv.  Contract Data  

v.  Bid Data 

vi.  Drawings 

vii.  Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties hereto have executed this Agreement under their respective 

corporate seals and by the hands of their proper officers here unto duly authorized. 

 The Common Seal of ____________________________________________ was hereunto affixed in 

the presence of: 

 Signed, Sealed and Delivered by the said ____________________________ 

_________________________________________________________________ in the presence of: 

 

Binding Signature of Employer _________________________________________ 

 

Binding Signature of Contractor _________________________________________ P73F
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